

## NAVFAC PACIFIC WORKLOAD PROJECTIONS AS OF 31 MARCH 2024

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC PACIFIC. If you are interested in any of the items listed, please visit [www.SAM.gov](http://www.SAM.gov). Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued. For Design Agent, IH = NAVFAC PACIFIC and AE = Architect/Engineer Consultant

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
325	PDI: 9TH ESB EQUIPMENT AND MAINTENANCE FACILITY	US NAVSUPPACT MCB GUAM	AE	MACC	Design Bid Build	\$100M - \$250M	FY24 Q3	FY24 Q4
408	PDI: RELIGIOUS MINISTRY SERVICES FACILITY	US NAVSUPPACT MCB GUAM	IH	MACC	Design Bid Build	\$25M - \$100M	FY25 Q1	FY25 Q3
608	PDI: EARTH COVERED MAGAZINES	NAVBASE GUAM	AE	MACC	Design Bid Build	\$100M - \$250M	FY24 Q4	FY25 Q2
760	PDI: TRAINING CENTER	US NAVSUPPACT MCB GUAM	AE	MACC	Design Bid Build	\$25M - \$100M	FY24 Q3	FY24 Q4
870	PDI: 9TH ESB TRAINING COMPLEX	US NAVSUPPACT MCB GUAM	AE	Stand Alone Construction Contract	Design Bid Build	< \$25M	FY24 Q2	FY24 Q4
J017-V	GOJ MCBCB TO NCTS POTABLE WATERLINE INTERCONNECT	US NAVSUPPACT MCB GUAM	AE	MACC	Design Bid Build	\$25M - \$100M	FY24 Q4	FY25 Q2
J318	GOJ - PUBLIC WORKS / MAINTENANCE SHOPS	NAVBASE GUAM	AE	MACC	Design Bid Build	\$100M - \$250M	Complete-Issued	FY24 Q4
J321	GOJ - CORROSION CONTROL - GRND PH 2	US NAVSUPPACT MCB GUAM	AE	MACC	Design Bid Build	\$25M - \$100M	FY24 Q3	FY24 Q4
J323	GOJ - BASE MOTOR POOL	NAVBASE GUAM	IH	MACC	Design Bid Build	\$25M - \$100M	Complete-Issued	FY24 Q4
J875	GOJ - BSTF	US NAVSUPPACT MCB GUAM	AE	MACC	Design Bid Build	\$100M - \$250M	FY24 Q3	FY25 Q1