

FY 2025 NFFE Project Workload Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Location Area of Responsibility	Proj #	Project Description	Design Agent	Planned Acquisition Tool	Design Level	Potential Award Value	Target RFP	Target Award
CFA, Chinhae, South Korea	1816062	Misc. Repairs for CNFK HQs, Busan	IH	Stand Alone	Design Bid Build	\$25K-\$100K	Apr 2025	Apr 2025
	1861096	PROVIDE GROUNDS MAINTENANCE SERVICES FOR 75 VACANT FAMILY HOUSING UNITS FOR FY25	IH	Stand Alone	Design Bid Build	<\$25K	Mar 2025	Apr 2025
	1816253	FSC ANNUAL(FY25) PREVENTIVE MAINTENANCE OF ABOVE GROUND FUEL TANKS CONTRACT FOR CFAC	IH	Stand Alone	Design Bid Build	<\$25K	Apr 2025	May 2025
	1816415	FSC Base Year VTE MAINTENANCE SERVICES CONTRACT FOR CFA CHINHAIE AND CNFK BUSAN, MUST PAY	IH	Stand Alone	Design Bid Build	\$25K-\$100K	May 2025	Jun 2025
	1832559	Replace Water Fountains (9 each) in Open bay Barracks and B796 with New Ones	IH	Stand Alone	Design Bid Build	\$25K-\$100K	Jun 2025	Jul 2025
	1816246	FSC ANNUAL (FY25) REPAIR AND CALIBRATE WATER MONITORING EQUIPMENT AT CFA CHINHAIE AND CNFK HQ BUSAN	IH	Stand Alone	Design Bid Build	<\$25K	Jul 2025	Aug 2025
CFA, Okinawa	1851196	CFAO110_IDIQ Repave, Restripe, Markings_AWS, WBH, Okinawa, Japan	IH	IDIQ	Design Bid Build	\$1M-\$5M	Feb 2025	Apr 2025
	1779154	WBH208_WBH-1524 Renovate pavilion	IH	MAC	Design Build	\$500K-\$1M	May 2025	Jun 2025
	1790600	CFAO080_Replace multiple split ACs, packaged AC units, AHU, include duct cleaning	IH	MAC	Design Bid Build	\$500K-\$1M	Apr 2025	Jun 2025
	1832734	WBH225_WBH-1200_Replace packaged units and AHUs for BUMED Warehouse (DOW)	IH	MAC	Other	\$500K-\$1M	Apr 2025	Jun 2025
	1754539	KDN146_KDN-3594 Renovation	IH	MAC	Design Bid Build	\$500K-\$1M	Apr 2025	Jul 2025
	1779153	WBH204_WBH-1003_Replace sprinkler riser	IH	MAC	Other	\$1M-\$5M	Jun 2025	Jul 2025
	1819282	CSH119_Replace Air Compressors and Related Components at B8235	IH	MAC	Design Bid Build	\$250K-\$500K	May 2025	Jul 2025
	1840986	CFAO109_Blanket Task Order for CNIC Emergency Repairs FY25 Q4	IH	Null	Design Bid Build	\$250K-\$500K	Jun 2025	Jul 2025
	1866145	CSH173_(DOW)_Repair Concrete Spalling Ext. & Int. Multiple Facilities & Protective coating (SAES Design), Camp Shields, Okinawa, Japan	AE	MAC	Other	\$500K-\$1M	May 2025	Jul 2025
	1843325	UEM043 Replace BFP and Water Meters on PIER_WBH-1146	IH	MAC	Other	\$500K-\$1M	May 2025	Jul 2025
	1598592	KDN041 Complete Infrastructure Renovation @ 3595 (KDN041)	IH	MAC	Design Bid Build	\$250K-\$500K		Aug 2025
	1724012	MUN020_KDN-46805_Install Monorail Crane	IH	MAC	Design Bid Build	\$250K-\$500K	Jul 2025	Sep 2025
CFA, Sasebo	1647742	17675315 - Renovate - Building 1570 into SRF Admin - Waterfront - Building 1570 - C90236	IH	MAC	Design Build	\$1M-\$5M	Feb 2025	Apr 2025
	1665888	PD 18950205 FEAD Repair Saltwater Pumps, Akasaki, Building 6008	IH	MAC	Design Build	\$1M-\$5M	Apr 2025	Jun 2025
	1776815	Boat Admin. Facility - at Yokose PEB Bundle	AE	MAC	Design Bid Build	\$10M-\$25M	Apr 2025	Jun 2025
	1856682	WATERBORNE OPERATIONS FACILITY	IH	Null	Design Bid Build	\$1M-\$5M	Mar 2025	Jun 2025

Design Agent: IH = NAVFAC Far East Design; AE = Architect/Engineer Consultant

Design Level: DBB = Design Bid Build; DB = Design Build

FY 2025 NFFE Project Workload Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Location Area of Responsibility	Proj #	Project Description	Design Agent	Planned Acquisition Tool	Design Level	Potential Award Value	Target RFP	Target Award
CFA, Sasebo	1856683	EXPEDITIONARY OPERATIONS FACILITY	AE	MAC	Design Bid Build	\$5M-\$10M	Mar 2025	Jun 2025
	1568939	PD12050125 - Remove and Provide Fire Pump System at Bldg. 3096 and 3097 At the Harioshima Ammo Storage Area	IH	MAC	Design Build	\$5M-\$10M	Mar 2025	Jul 2025
	1667575	PD16684375 - Repair Electrical Power Distribution Systems At the Akasaki POL Depot	IH	MAC	Design Build	\$1M-\$5M	Apr 2025	Jul 2025
	1700762	PD20312344 - Repair Electric and Communication Lines Between Electrical Concrete Poles 809 and 814 at the Harioshima Ammo Storage Area	IH	MAC	Design Bid Build	\$500K-\$1M	Mar 2025	Jul 2025
	1777173	PD22781208 - UEM - Repair Ventilation System, Hot Water System at Bldg 405.	IH	Null	Design Bid Build	\$500K-\$1M	Jun 2025	Jul 2025
	1856685	PRESSURE VESSEL MAINTENANCE FACILITY	AE	MAC	Design Bid Build	\$1M-\$5M	Apr 2025	Jul 2025
	1856686	SYSTEM LOGISTICS HANGAR	AE	MAC	Design Bid Build	\$5M-\$10M	Apr 2025	Jul 2025
	1561597	Repair No. 1and No.3 Air Compressor, No.1 and No. 2 Cooling Tower at Bldg. 1561	IH	MAC	Design Build	\$1M-\$5M	May 2024	Aug 2025
	1664717	Install CO2, Fire Alarm Systems and Transmitters in (3) Fire Stations 5121-3105-141	IH	MAC	Design Build	\$250K-\$500K	Jun 2025	Aug 2025
	1717252	PD20879270-EN-Repair Fire Alarm System and CO2 Fire Extinguishing System at Various Utility Bldg.'s	IH	MAC	Design Build	\$500K-\$1M	Jul 2025	Aug 2025
	1646062	Replace Damaged Security Fence at the Yokose POL Depot.	IH	MAC	Design Bid Build	\$250K-\$500K	Jul 2025	Sep 2025
	1738247	PD17214282 - Renovate Balcony Area to Lunch Room Building 480, Sasebo	IH	MAC	Design Bid Build	\$1M-\$5M	Jul 2025	Sep 2025
	1781110	PD22641893 - DSGN - Refurbish Dog Kennels - MBT-843	IH	Null	Design Bid Build	\$250K-\$500K	Jul 2025	Sep 2025
	1814791	OSI/ISI IOR I-3, YOK Y-5 ISI HAK 48, 50	Null	Null	Null	\$5M-\$10M	May 2025	Sep 2025
CFA, Yokosuka	1811157	H84 (HSG) YSK-VAR, REPLACE BACKYARD FENCING AND GATE YSK TH - PHASE V	Null	Null	Null	<\$25K	Mar 2025	May 2025
	1377573	YSK-A64, Repair Pump House For DD4 and DD5	AE	MAC	Design Bid Build	\$10M-\$25M	Mar 2025	Jun 2025
	1381057	YSK-R1 PROVIDE COATING ON INSIDE THE WATER TANK	IH	MAC	Design Bid Build	\$1M-\$5M	Apr 2025	Jun 2025
	1738267	YSK-A46-REPAIR BY REPLACE EXTERIOR STAIRCASES	IH	MAC	Design Bid Build	\$500K-\$1M	Apr 2025	Jun 2025
	1796887	E2 (FLCY FUEL) AZU-3090, REPLACE OIL BOOM REEL AT SOUTH DOCK	IH	MAC	Design Bid Build	\$250K-\$500K	Apr 2025	Jun 2025
	1811330	H84 (HSG) YSK-VAR, REPLACE DOORS AND WINDOWS W/ENERGY EFFICIENT TYPE - PHASE V	Null	Null	Null	<\$25K	May 2025	Jun 2025
	1808792	E2 (MWR) YSK-4300 RENOVATE CDC	IH	Stand Alone	Design Build	\$5M-\$10M	Mar 2025	Jul 2025
	1823380	H84 (HSG) YSK-C99 HM25-06 GFOQ REPLACE HOT WATER SUPPLY SYSTEM FOQ#17 HALSEY/BLDG C99	IH	MAC	Design Bid Build	<\$25K	Jun 2025	Aug 2025

Design Agent: IH = NAVFAC Far East Design; AE = Architect/Engineer Consultant

Design Level: DBB = Design Bid Build; DB = Design Build

FY 2025 NFFE Project Workload Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Location Area of Responsibility	Proj #	Project Description	Design Agent	Planned Acquisition Tool	Design Level	Potential Award Value	Target RFP	Target Award
CFA, Yokosuka	1823397	H84 (HSG) YSK-C98 HM25-07 GFOQ REPLACE HOT WATERR SUPPLY SYSTEM FOQ#18 HALSEY/BLDG C98	IH	MAC	Design Bid Build	<\$25K	Jun 2025	Aug 2025
	1827986	E2 (UEM) IKE-HT-MAIN, REPLACE HOT WATER LINES	IH	MAC	Design Bid Build	\$5M-\$10M	May 2025	Aug 2025
	1742477	YSK-4808, EXTEND EXISTING FIRE SUPPRESSION SYSTEM TO NEW INSTALLED RACKS	AE	MAC	Design Bid Build	\$5M-\$10M	Jun 2025	Sep 2025
MCAS, Iwakuni	1786797	WHOLEHOUSE REVITALIZATION MIDRISE 657 PH2	IH	Null	Design Build	\$10M-\$25M	Nov 2024	Apr 2025
	1760758	IMP IWA Pipeline Integrity Management Plan Update	Null	Null	Null	\$250K-\$500K	Jun 2024	May 2025
	1681228	Repair Bldg 608 Design	AE	MAC	Design Bid Build	\$10M-\$25M	Dec 2024	Jun 2025
	1700613	VISITOR CONTROL CENTER	AE	MAC	Design Bid Build	\$5M-\$10M	Mar 2025	Jul 2025
	1826661	INSTALL PRE-FABRICATED OFFICE, B#1645, DLA SUPPLY WAREHOUSE	IH	MAC	Design Build	\$250K-\$500K		Aug 2025
	1836992	Hanger 6010 Install Aircraft Exhaust	IH	MAC	Null	\$250K-\$500K		Jul 2025
	1863564	Hanger 6010 Install Aircraft Exhaust	Null	Null	Null	\$250K-\$500K		Jul 2025
	1850564	DEMOLISH AND REPLACE PLAYGROUND, B#655	IH	MAC	Design Bid Build	\$1M-\$5M		Sep 2025
	1850565	DEMOLISH AND REPLACE PLAYGROUND B#589PG B589 PLAYGROUND	IH	MAC	Design Bid Build	\$1M-\$5M		Sep 2025
MCB Camp Butler, Okinawa	1797882	Construct GATOR Concrete Pad	Null	Null	Null	\$1M-\$5M	Apr 2025	Jun 2025
	1797883	Repair MACS-4 GATOR Maintenance Bldg 682	Null	Null	Null	\$1M-\$5M	Apr 2025	Jun 2025
	1825216	OSI/ISI FUT 609A, 662; ISI: KIN 303A; 303B ; SCB RU3254-01; RU3254-03	Null	Null	Null	\$1M-\$5M	Jun 2025	Aug 2025
	1825293	OSR FUT 639	Null	Null	Null	\$1M-\$5M	Apr 2025	Aug 2025
	1792181	IMP (P) DLA Okinawa	AE	Null	Null	\$1M-\$5M	Jun 2025	Sep 2025
	1797877	Install Fire Suppression System Bldg 1316, Camp Kinser	Null	Null	Null	\$1M-\$5M	Jun 2025	Aug 2025
	1797878	Install Fire Suppression System Bldg 1091, Camp Kinser	Null	Null	Null	\$1M-\$5M	Jun 2025	Aug 2025
NAF, Atsugi	1795176	BLDG.1305,1063,70,423,938,1455 UPGRADE ETHERNET FOR LRE	IH	Null	Design Bid Build	\$500K-\$1M	Nov 2024	May 2025
	1821489	ATS-3076,70,407,564 PROVIDE ELETRONIC ACCESS CONTROL AT GYMS	IH	Null	Design Bid Build	\$250K-\$500K	Mar 2025	May 2025
	1838575	REPAIR ROOF AT THEATER	IH	Null	Design Bid Build	<\$25K	Apr 2025	May 2025

Design Agent: IH = NAVFAC Far East Design; AE = Architect/Engineer Consultant

Design Level: DBB = Design Bid Build; DB = Design Build

FY 2025 NFFE Project Workload Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Location Area of Responsibility	Proj #	Project Description	Design Agent	Planned Acquisition Tool	Design Level	Potential Award Value	Target RFP	Target Award
NAF, Atsugi	1765090	E2 (MFH) B-904-906 DEMOLISH BUILDINGS	IH	MAC	Design Bid Build	\$1M-\$5M	Apr 2025	Jun 2025
	1772202	E2 [DODEA] B.998 REPLACE ROOF AND COOLING TOWER	IH	MAC	Design Bid Build	\$1M-\$5M	Mar 2025	Jun 2025
	1831998	FAC NOs 223, 1508 and 1074 Repair Access Apron	IH	Null	Design Bid Build	\$1M-\$5M	Apr 2025	Jun 2025
	1834889	B89-REPAIR HVAC SYSTEM	IH	Null	Design Bid Build	\$500K-\$1M	Apr 2025	Jun 2025
	1830685	ROAD REPAIR AT KAMOME DOHRI & KING AVENUE	IH	Null	Design Bid Build	\$1M-\$5M	Apr 2025	Jul 2025
	1611440	B946 REPLACE ELEVATOR NAVY LODGE	IH	Stand Alone	Design Bid Build	\$500K-\$1M	May 2025	Aug 2025
	1774809	E2 (DLA) B-91 INSTALL GENERATOR	IH	Null	Design Bid Build	\$25K-\$100K	Jun 2025	Aug 2025
	1795165	BLDG 262 INSTALL NEW HVAC SYSTEM, CAMP FUJI	IH	MAC	Design Build	\$1M-\$5M	Jun 2025	Aug 2025
	1811796	REPAIR EROSION AT TADE RIVER NORTH	IH	Null	Design Bid Build	\$1M-\$5M	Jun 2025	Aug 2025
	1825461	B81,86, 586,966,991,994,998 and 1514 PROVIDE FIBER FOR FMP	IH	Null	Design Bid Build	\$500K-\$1M	Jun 2025	Aug 2025
	1840585	ATS-21 Repair Exterior and Roof, Replace Doors	IH	Null	Design Bid Build	\$1M-\$5M	Jun 2025	Aug 2025
	1765092	E2 (MFH) B-915-918 DEMOLISH BUILDINGS	IH	MAC	Design Bid Build	\$1M-\$5M	Jul 2025	Sep 2025
	1774569	E2 (UEM) REPAIR STEAM LINE PH 1 B1600 TO SA13	IH	MAC	Design Bid Build	\$1M-\$5M	Jul 2025	Sep 2025
NSF, Diego Garcia	1351316	RPL LIGHTING W/ SOLAR POWERED POLES, WATER PLANT	IH	MAC	Design Bid Build	\$500K-\$1M	Mar 2025	May 2025
	1576813	REPLACE A/C UNITS F#4057	IH	MAC	Design Bid Build	\$500K-\$1M	Dec 2024	May 2025
	1586224	REPAIRS TO SAC WAREHOUSE-MCAF, F-916	AE	MAC	Design Bid Build	\$1M-\$5M	Mar 2025	May 2025
	1620456	CONSTRUCT ADDITION TO FUEL LAB, F-4045	IH	BOS	Design Bid Build	\$500K-\$1M	May 2024	May 2025
	1624234	REPLACE FIRE ALARM SYSTEM AT F-401	AE	BOS	Design Bid Build	\$500K-\$1M	Nov 2024	May 2025
	1640069	REPAIRS TO ANIMAL KENNEL, F-207	IH	MAC	Design Bid Build	\$1M-\$5M	Nov 2024	May 2025
	1640589	REPAIR TO DG1 ROAD INTERSECTIONS, BSVE, F-200067	IH	MAC	Design Bid Build	\$500K-\$1M	Dec 2024	May 2025
	1651887	REPAIRS TO PIER UTILITY BLDG, F-428	IH	MAC	Design Bid Build	\$1M-\$5M	Feb 2025	May 2025
	1791506	OVERHAUL NPP CAT ENGINE #7 (32K), F-730	IH	BOS	Design Bid Build	\$1M-\$5M	Sep 2024	May 2025

Design Agent: IH = NAVFAC Far East Design; AE = Architect/Engineer Consultant

Design Level: DBB = Design Bid Build; DB = Design Build

FY 2025 NFFE Project Workload Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Location Area of Responsibility	Proj #	Project Description	Design Agent	Planned Acquisition Tool	Design Level	Potential Award Value	Target RFP	Target Award
NSF, Diego Garcia	1791533	OVERHAUL NPP CAT ENGINE #5 (32K), F-730	IH	BOS	Design Bid Build	\$1M-\$5M	Sep 2024	May 2025
	1796763	REPAIRS TO SOFTBALL FIELD, F-120	IH	MAC	Design Bid Build	\$500K-\$1M	Sep 2024	May 2025
	1801613	UPGRADE DIGITAL RELAYS, F-108E, F-730E & F-311E	IH	MAC	Design Bid Build	\$250K-\$500K	Mar 2025	May 2025
	1821755	PERFORM WASTE SEGREGATION AND HAULING FOR MPS2 AT PORT-OPS	Null	BOS	Null	<\$25K	May 2024	May 2025
	1824566	PROVIDE SUPPORT SERVICES TO MATS INSTALLATION TEAM, F-258	IH	BOS	Design Bid Build	\$25K-\$100K	Jul 2024	May 2025
	1832964	PROCURE 11-EA PORTABLE GENERATORS	IH	BOS	Design Bid Build	\$5M-\$10M	Sep 2024	May 2025
	1833797	CLEAR NAVIGATIONAL OBSTRUCTIONS (PHASE 2 & 4), F-200043	IH	BOS	Design Bid Build	\$1M-\$5M	Sep 2024	May 2025
	1838992	PROCURE GFM MATERIALS, F-148	IH	BOS	Design Bid Build	<\$25K	Feb 2025	May 2025
	1848482	REPAIRS TO STORAGE SHED, F-7352	IH	MAC	Design Bid Build	\$500K-\$1M		May 2025
	1848746	REPAIR HVAC SYSTEM, UPH 9	IH	MAC	Design Bid Build	\$1M-\$5M		May 2025
	1851352	PROVIDESUPPORT SERVICES TO PDM TEAM (2025 MAY) F-2120	IH	BOS	Design Bid Build	<\$25K	Jan 2025	May 2025
	1851372	PERFORM INSPECTION AND RECONSTITUTION FOR PACAF MISSION	IH	BOS	Design Bid Build	<\$25K	Jan 2025	May 2025
	1856696	REPLACE HVAC SYSTEM, F-939	IH	MAC	Design Bid Build	\$1M-\$5M		May 2025
	1867486	MOD TO QC4211 PROVIDE RENTAL A/C FOR 9 MONTHS, F-207	Null	BOS	Null	\$25K-\$100K		May 2025
	1869266	PROVIDE ADDITIONAL FAST FOOD SERVICES TO PAX TERMINAL SNACK BAR	IH	BOS	Design Bid Build	<\$25K		May 2025
	1870802	PERFORM VARIOUS REPAIRS TO ELEVATOR, F-913	IH	BOS	Design Bid Build	\$250K-\$500K	Mar 2025	May 2025
	1336353	REPAIR BOAT SHOP & STORAGE H-OPS, F-4004	IH	MAC	Design Bid Build	\$1M-\$5M	Aug 2024	Jun 2025
	1575487	RESEAL NAVY PARKING AREA & PROVIDE ELECTRIC GATES	IH	MAC	Design Bid Build	\$250K-\$500K	Feb 2025	Jun 2025
	1588726	PROVIDE SUPPORT TO REPLACE FENCE, MAIN FUEL FARM, F-200035	IH	MAC	Design Bid Build	\$1M-\$5M	Feb 2025	Jun 2025
	1597352	REPAIR OF WINDOWS AND FLOORING AT F-1565 AND F-115	IH	MAC	Design Bid Build	\$500K-\$1M	Apr 2025	Jun 2025
	1655158	REPAIRS TO HVAC SYSTEM, F2296	IH	MAC	Design Bid Build	\$1M-\$5M	Dec 2025	Jun 2025
	1715804	REPLACE STANDBY GENERATOR, ATS & POWER CABLES, F-904	IH	MAC	Design Bid Build	\$1M-\$5M	Apr 2025	Jun 2025

Design Agent: IH = NAVFAC Far East Design; AE = Architect/Engineer Consultant

Design Level: DBB = Design Bid Build; DB = Design Build

FY 2025 NFFE Project Workload Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Location Area of Responsibility	Proj #	Project Description	Design Agent	Planned Acquisition Tool	Design Level	Potential Award Value	Target RFP	Target Award
NSF, Diego Garcia	1730150	INSTALL VEHICLE EXHAUST EXTRACTION SYSTEM, F-204_F-338	IH	MAC	Design Bid Build	\$250K-\$500K	Apr 2025	Jun 2025
	1732538	REPLACE WOODEN PLATFORMS, ELECTRICAL SYSTEM AND MOORING CLEATS AT POL PIER, F-427	IH	MAC	Design Build	\$250K-\$500K	Mar 2025	Jun 2025
	1754412	CONSTRUCT HOSE RACK ENCLOSURE, F-463/476/470	IH	MAC	Design Bid Build	\$250K-\$500K	Mar 2025	Jun 2025
	1819442	CONSTRUCT BIG SURGE SUBSTATION. C-SITE	AE	MAC	Design Bid Build	\$10M-\$25M	Mar 2025	Jun 2025
	1842713	REPLACE PACAF FUEL FENCE, F-200035	IH	MAC	Design Bid Build	\$250K-\$500K	Apr 2025	Jun 2025
	1844457	REPAIR HVAC AND FIRE PROTECTION SYSTEMS, UPH 14	IH	MAC	Design Bid Build	\$1M-\$5M		Jun 2025
	1845178	REPAIR HVAC AND FIRE PROTECTION SYSTEMS, UPH 15	IH	MAC	Design Bid Build	\$1M-\$5M		Jun 2025
	1871565	REPLACE LIGHTING/BALLASTS AND EMERGENCY LIGHTING AT FACILITY 631 & 632	IH	BOS	Design Bid Build	\$25K-\$100K	Apr 2025	Jun 2025
	1872527	REPLACE GLASS PULVERIZER AT F-5008	IH	BOS	Design Bid Build	\$250K-\$500K	Apr 2025	Jun 2025
	1569046	INSTALL WATER PIPELINE LOOP, C-SITE WATER DISTRIBUTION LINE	IH	MAC	Design Bid Build	\$500K-\$1M	May 2024	Jul 2025
	1570431	PROVIDE WATER PIPELINE LOOP, R-SITE	IH	MAC	Design Bid Build	\$1M-\$5M	May 2024	Jul 2025
	1575486	REPAIRS TO POL PIER, F-427	IH	MAC	Design Bid Build	\$25K-\$100K		Jul 2025
	1594728	REPAIRS TO REFUELING PUMP BUILDING, F-904	IH	MAC	Design Build	\$1M-\$5M	Apr 2025	Jul 2025
	1649785	REPLACE F1SA & F2S FEEDER CABLES, F-200065	IH	MAC	Design Bid Build	\$10M-\$25M	Nov 2024	Jul 2025
	1653252	PROVIDE SHELTER OVER JP-5 FILLSTAND, F-486	IH	MAC	Design Build	\$1M-\$5M	Nov 2024	Jul 2025
	1659457	REPLACE UNDERSIZED BRIDGE CRANE, F-730	AE	MAC	Design Bid Build	\$500K-\$1M	Apr 2025	Jul 2025
	1687659	FACILITATE VIRTUAL ODW LAB QUALITY TRAINING	IH	BOS	Design Bid Build	<\$25K	Dec 2020	Jul 2025
	1720632	FSS REPLACE FOAM FIRE PROTECTION SYSTEM, TANKS 12-13 (OLD REF QC8104)	IH	MAC	Design Build	\$5M-\$10M	Dec 2024	Jul 2025
	1787451	REPLACE CONCRETE WATER TANK, F-109	IH	MAC	Design Bid Build	\$5M-\$10M	Oct 2024	Jul 2025
	1801042	REPLACE HVAC SYSTEM, UPH 12	IH	MAC	Design Bid Build	\$250K-\$500K	Nov 2024	Jul 2025
	1831065	REPLACE ACCU UNITS, NGIS 10 & 11	IH	MAC	Design Bid Build	\$250K-\$500K		Jul 2025
	1844313	REPLACE WOODEN POWER POLES, F-200065 VARIOUS FEEDERS	IH	MAC	Design Bid Build	\$1M-\$5M	Mar 2025	Jul 2025

Design Agent: IH = NAVFAC Far East Design; AE = Architect/Engineer Consultant

Design Level: DBB = Design Bid Build; DB = Design Build

FY 2025 NFFE Project Workload Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Location Area of Responsibility	Proj #	Project Description	Design Agent	Planned Acquisition Tool	Design Level	Potential Award Value	Target RFP	Target Award
NSF, Diego Garcia	1852786	GRADE PRIMARY SURFACE CLEARANCE ZONE, F-200043	IH	MAC	Design Bid Build	\$500K-\$1M		Jul 2025
	1857065	REPAIR AIRFIELD DISTRESSED PAVEMENT, VARLOC	IH	MAC	Design Bid Build	\$1M-\$5M	Feb 2025	Jul 2025
	1338568	REPAIRS TO NGIS 16	AE	MAC	Design Bid Build	\$1M-\$5M	May 2025	Aug 2025
	1340897	IMPROVEMENTS BILLETING OFFICE	IH	MAC	Design Bid Build	\$250K-\$500K	May 2025	Aug 2025
	1573276	REPAIRS TO FOOD SERVICE STORAGE, F-702	IH	MAC	Design Build	\$5M-\$10M	Jan 2025	Aug 2025
	1579364	PROVIDE SPECIAL IN-BOUND FILTRATION FOR JP-5 TANKS #1 & #2	IH	BOS	Design Bid Build	\$250K-\$500K		Aug 2025
	1595947	REPAIRS TO UPH-24, F-165	IH	MAC	Design Bid Build	\$500K-\$1M	May 2025	Aug 2025
	1595948	REPAIRS TO UPH 25, F-166	IH	MAC	Design Build	\$1M-\$5M	May 2025	Aug 2025
	1608939	MODIFY PIPING SYSTEM, TANK 20, F-900	AE	BOS	Design Bid Build	\$250K-\$500K	Jun 2025	Aug 2025
	1609883	REPAIR MOGAS FILL STAND AND PIPING SYSTEM, F-433	IH	BOS	Design Bid Build	\$1M-\$5M	Dec 2024	Aug 2025
	1618244	REPAIRS TO MSF AREA, F-251	IH	MAC	Design Build	\$1M-\$5M	May 2024	Aug 2025
	1724693	FSS REPAIR SOUTH TANK FIRE PROTECTION SYSTEM, F-202705	IH	MAC	Design Build	\$5M-\$10M	Dec 2024	Aug 2025
	1759462	CIR DGO 31, 32, 5, 11, 1, 102 (6 tanks)	Null	MAC	Null	\$10M-\$25M	Apr 2025	Aug 2025
	1824679	PROVIDE AND INSTALL NEW REDUNDANT GENERATOR, F-632	IH	MAC	Design Build	\$500K-\$1M	Nov 2024	Aug 2025
	1852288	IMP (P) SCI ILI Underwater Pipeline	Null	Null	Null	<\$25K	Jun 2025	Aug 2025
	1866424	PROCURE AND INSTALL LAUNDRY EQUIPMENT, F-705	IH	MAC	Design Bid Build	\$250K-\$500K		Aug 2025
	1868078	REPLACE WALK-IN FREEZER, F-939	IH	MAC	Design Bid Build	\$500K-\$1M		Aug 2025
	1872364	REPLACE EXISTING SWITCHGEAR, F-367	IH	MAC	Design Bid Build	\$250K-\$500K		Aug 2025
	1560970	REPAIR ENTIRE ROOF OVERHANG, NGI&S # 22	IH	MAC	Design Bid Build	\$500K-\$1M	Jul 2020	Sep 2025
	1563549	REPAIR ENTIRE ROOF OVERHANG, NGI&S 21	IH	MAC	Design Bid Build	\$500K-\$1M	Sep 2024	Sep 2025
	1571765	ST09-2520, REPAIRS AND ALTERATIONS UPH 12	IH	MAC	Design Bid Build	\$1M-\$5M		Sep 2025
	1584250	REPAIRS TO AIR TRAFFIC CONTROL TOWER, F-913	IH	MAC	Design Bid Build	\$250K-\$500K	Oct 2023	Sep 2025

Design Agent: IH = NAVFAC Far East Design; AE = Architect/Engineer Consultant

Design Level: DBB = Design Bid Build; DB = Design Build

FY 2025 NFFE Project Workload Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Location Area of Responsibility	Proj #	Project Description	Design Agent	Planned Acquisition Tool	Design Level	Potential Award Value	Target RFP	Target Award
NSF, Diego Garcia	1597356	REPAIR A/C AND FIRE PROTECTION SYSTEMS, F-251	AE	MAC	Design Build	\$5M-\$10M	Apr 2022	Sep 2025
	1611705	REPAIRS TO TROOP HOUSING STORAGE, F-949	IH	MAC	Design Bid Build	\$5M-\$10M	May 2025	Sep 2025
	1649790	REPAIRS TO GALLEY COLD STORAGE, F-729	IH	MAC	Design Build	\$1M-\$5M	May 2025	Sep 2025
	1724694	FSS REPAIR SUPPLY SITE HYDRANTS AND PIPING SYSTEM, F-200090 (PHASE 1)	IH	MAC	Design Build	\$5M-\$10M	Jun 2025	Sep 2025
	1754396	REPAIR APPROACH LIGHTING SYSTEM, AIRFIELD RUNWAY, F-200049	IH	MAC	Design Build	\$10M-\$25M	Mar 2025	Sep 2025
	1871948	REPLACE LATERAL PIPELINES, F-200062	IH	MAC	Design Bid Build	\$1M-\$5M		Sep 2025

Design Agent: IH = NAVFAC Far East Design; AE = Architect/Engineer Consultant

Design Level: DBB = Design Bid Build; DB = Design Build

FY 2025 NFFE IDIQ Renewal Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Admin Office	Purpose Code	IDIQ Descripton/Title	Target Renew RFP	Target Renew Awd
CFA, Sasebo	MNT	FACILITY SYSTEMS MAINTENANCE AT CFAS, JAPAN (EPROJECT#1621076) (JON: 2BQY10)	Dec 2024	Apr 2025
CFA, Yokosuka	CON	YSK-C2, RENEW FSC CAT4 IDIQ EXTERIOR PAINTING FOR VARIOUS AREAS	Jan 2025	Jun 2025
	MNT	SR#16806925 RENEW--1400 PMI MAINTENANCE SERVICE FOR MEDICAL GAS SYSTEM 15-D-0403	Jan 2025	Jun 2025
		SR#17903664 RENEW--2043 RENEW MAINTENANCE SERVICES CONTRACT FOR IC SYSTEM 15-D-0426	Jan 2025	Jun 2025
MCAS, Iwakuni	MNT	Fire Protection Systems Maintenance, Testing, Repair and Installation Services at U.S. MCAS Iwakuni, Japan	Jan 2025	May 2025
		Integrated Solid Waste Management Services at U.S. MCAS Iwakuni, Japan	Jan 2025	May 2025
NAVFAC FE FEC, Yokosuka	AES	AE Basic IDIQ Services for Civil and Structural Engineering Projects at Various Locations throughout Japan	Mar 2025	Jul 2025

Purpose Code:

MNT = Maintenance; CON = Construction; BOS = Base Operating Services; AES = Architectual & Engineering Services

OSV = Other Professional Services

FY 2025 NFFE MACC Renewal Projection (for Public Release) (By Location) As of 4/30/2025

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC FAR EAST. If you are interested in any of the stand alone projects listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

FE Location	MAC Short Title	Potential Capacity	Target Solicita..	Target Award
CFA, Sasebo	Regular-MAC CFAS	\$100M-\$250M	Mar 2025	Sep 2025