

Expected Solicitations to be issued by NAVFAC during JFY 2022

Anticipated contracts for JFY 2022 in Japan are as follows.

Listed items are as of March 24, 2022 so actual contract may differ and there may be contracts that are not on the list.

Note: Changed or added items are shown in bold letters and highlighted in yellow.

Cancelled, added or merged projects for the current announcement are marked: ©, for previous announcement: ○, and in the Bid Notice column, projects that have already been announced are marked: ●

Item No.	Announced	Project	Location	Work Duration	Summary	Bid type	Bid Notice				Cancelled	Change	Split	Merge	Remark
							Q1	Q2	Q3	Q4					
1	May. 2022	REPLACE PLAYGROUND EQUIPMENT AND SURFACING, FAC. 202216	NAF Atsugi	TBD	Replace playground equipment and resurface rubber mat.	IFB									Design Bid Build (In House) Estimated ¥200M (¥100/\$) IFB Issue Planned: May 2022
2	May. 2022	CONSTRUCT NEW VEHICLE WASH PAD	NAF Misawa	TBD	Design and construction of a new vehicle wash pad next to the oil water separator tank and connect drainage line to the oil water separator.	Simplified Acquisition									Design Bid Build (In House) Estimated ¥20M (¥100/\$) RFP Issue Planned: May 2022
3	Jul. 2022	NAF ATSUGI SMART GRID FOR UTILITIES AND FACILITY CONTROLS	NAF Atsugi	TBD	This Industrial Controls System (ICS) project seeks to build an end-to-end ICS encompassing electrical, steam, water, and wastewater utilities and building energy management at Naval Air Facility (NAF) Atsugi.	IFB									Design Bid Build (A-E) Estimated ¥400M (¥100/\$) IFB Issue Planned: July 2022
4	Jul. 2022	TRANSFORMER REPLACEMENT B6000, AKASAKI POL DEPOT	CFA Sasebo	TBD	Replace three PCB containing transformers at the Fleet Hospital Warehouse Bldg. 6000 located on the Akasaki POL Depot.	RFP									Design Bid Build (In House) Estimated ¥15M (¥100/\$) RFP Issue Planned: July 2022
5	Sep. 2022	YSK-3128, REPLACE BUILDING UPS SYSTEM	CFA Yokosuka	TBD	Replace Uninterruptable Power Supply (UPS) system located on basement floor in Bldg.3128.	IFB									Design Bid Build (In House) Estimated ¥200M (¥100/\$) IFB Issue Planned: September 2022
6	Sep. 2022	YSK-1557 Renovate Galley	CFA Yokosuka	TBD	Upgrade existing Electrical Panel and Interior Wiring System of YSK-1557 to accommodate installation of government-furnished "Combination Oven Equipment" and replace all Exhaust Fan System.	RFP									Design Build (In House) Estimated ¥880M (¥100/\$) RFP Issue Planned: September 2022

●
○
©