

NAVFAC PACIFIC WORKLOAD PROJECTIONS AS OF 30 SEPTEMBER 2023

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC PACIFIC. If you are interested in any of the items listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued. For Design Agent, IH = NAVFAC PACIFIC and AE = Architect/Engineer Consultant

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
12	NORTH AIRCRAFT PARKING RAMP	US NAVSUPACT ANDERSEN GUAM	AE	Stand Alone Construction Contract	Design Bid Build	\$250M - \$500M	FY25 Q1	FY25 Q4
316	PDI: ARTILLERY BATTERY FACILITIES	US NAVSUPACT MCB GUAM	AE	MAC - General	Design Bid Build	\$100M - \$250M	FY24 Q1	FY24 Q3
324	PDI: 9TH ESB OPERATIONS FACILITY	US NAVSUPACT MCB GUAM	IH	MAC - DB	Design Bid Build	\$25M - \$100M	Complete-Issued	FY24 Q1
325	PDI: 9TH ESB EQUIPMENT AND MAINTENANCE FACILITY	US NAVSUPACT MCB GUAM	AE	MAC - DB	Design Bid Build	\$100M - \$250M	FY24 Q2	FY24 Q4
406	PDI: RECREATION CENTER	US NAVSUPACT MCB GUAM	IH	8A	Design Bid Build	\$25M - \$100M	Complete-Issued	FY24 Q2
408	PDI: RELIGIOUS MINISTRY SERVICES FACILITY	US NAVSUPACT MCB GUAM	IH	MAC - DB	Design Bid Build	\$25M - \$100M	FY24 Q1	FY24 Q3
415	PDI: CHILD DEVELOPMENT CENTER	US NAVSUPACT ANDERSEN GUAM	IH	MAC - DB	Design Bid Build	\$100M - \$250M	FY24 Q1	FY24 Q3
500	BOMBER APRON (TINDAL)	NAVBASE GUAM	AE	Stand Alone Construction Contract	Design Bid Build	\$25M - \$100M	Complete-Issued	FY24 Q2
541	MISSILE INTEGRATION TEST FACILITY	NAVBASE GUAM	AE	MAC - DB	Design Bid Build	\$100M - \$250M	FY24 Q2	FY24 Q4
614	PDI: JOINT CONSOLIDATED COMMUNICATIONS CENTER	US NAVSUPACT ANDERSEN GUAM	AE	Stand Alone Construction Contract	Design Bid Build	\$250M - \$500M	FY25 Q2	FY25 Q4
649	JOINT COMMUNICATIONS UPGRADE (INC)	NAVBASE GUAM	AE	Stand Alone Construction Contract	Design Bid Build	< \$25M	FY24 Q4	FY25 Q2
700	APR - DARWIN OPERATIONS FACILITY	NAVBASE GUAM	AE	Stand Alone Construction Contract	Design Bid Build	< \$25M	Complete-Issued	FY24 Q3
760	PDI: TRAINING CENTER	US NAVSUPACT MCB GUAM	AE	MAC - General	Design Bid Build	\$25M - \$100M	FY24 Q1	FY24 Q3
870	PDI: 9TH ESB TRAINING COMPLEX	US NAVSUPACT MCB GUAM	AE	8A	Design Bid Build	< \$25M	FY24 Q2	FY24 Q4
923	PDI: AIRCRAFT PARKING APRON	MCB HAWAII KANEOHE	AE	Stand Alone Construction Contract	Design Bid Build	\$25M - \$1000M	FY24 Q2	FY24 Q4
1001	AERIAL PORT FACILITY	US NAVSUPACT ANDERSEN GUAM	AE	Stand Alone Construction Contract	Design Bid Build	\$25M - \$100M	FY25 Q1	FY25 Q3
6002	RSAF Non-Hardened Hangar	US NAVSUPACT ANDERSEN GUAM	AE	Stand Alone Construction Contract	Design Bid Build	\$100M - \$250M	FY25 Q1	FY25 Q4

NAVFAC PACIFIC WORKLOAD PROJECTIONS AS OF 30 SEPTEMBER 2023

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC PACIFIC. If you are interested in any of the items listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued. For Design Agent, IH = NAVFAC PACIFIC and AE = Architect/Engineer Consultant

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
6003	RSAF Pump House and Fuel Storage	US NAVSUPACT ANDERSEN GUAM	AE	Stand Alone Construction Contract	Design Bid Build	\$100M - \$250M	FY25 Q1	FY25 Q4
9001	TRANSIENT AIRCRAFT PARKING APRON	NAVBASE GUAM	AE	Stand Alone Construction Contract	Design Bid Build	\$25M - \$100M	FY24 Q1	FY24 Q3
80400	AIRCRAFT MAINTENANCE SUPPORT FACILITY (TINDAL)	NAVBASE GUAM	AE	Stand Alone Construction Contract	Design Bid Build	< \$25M	Complete-Issued	FY24 Q2
80700	SQUADRON OPERATIONS FACILITY (TINDAL)	NAVBASE GUAM	AE	Stand Alone Construction Contract	Design Bid Build	< \$25M	Complete-Issued	FY24 Q2
H307	REPLACE ANDERSEN HOUSING PHASE VIII	US NAVSUPACT ANDERSEN GUAM	AE	Stand Alone Construction Contract	Design Build	\$100M - \$250M	Complete-Issued	FY24 Q4
H387	REPLACE ANDERSEN HOUSING (AF) PHASE VII	US NAVSUPACT ANDERSEN GUAM	AE	Stand Alone Construction Contract	Design Build	\$25M - \$100M	Complete-Issued	FY24 Q4
J035	GOJ - EDUCATION CENTER	NAVBASE GUAM	IH	MAC - General	Design Bid Build	\$25M - \$100M	Complete-Issued	FY24 Q3
J200-II	AAFB NORTH RAMP UTILITIES II - COMMUNICATIONS LINE	US NAVSUPACT ANDERSEN GUAM	AE	MAC - General	Design Bid Build	\$25M - \$100M	FY24 Q1	FY24 Q3
J313	GOJ - CORROSION CONTROL - GRND PH 1	US NAVSUPACT MCB GUAM	AE	MAC - General	Design Bid Build	\$25M - \$100M	FY24 Q1	FY24 Q3
J318	GOJ - PUBLIC WORKS / MAINTENANCE SHOPS	NAVBASE GUAM	AE	MAC - General	Design Bid Build	\$100M - \$250M	FY24 Q1	FY24 Q3
J321	GOJ - CORROSION CONTROL - GRND PH 2	US NAVSUPACT MCB GUAM	AE	MAC - General	Design Bid Build	\$25M - \$100M	FY24 Q1	FY24 Q3
J323	GOJ - BASE MOTOR POOL	NAVBASE GUAM	IH	MAC - General	Design Bid Build	\$25M - \$100M	FY24 Q1	FY24 Q3
J875	GOJ - BSTF	US NAVSUPACT MCB GUAM	AE	MAC - General	Design Bid Build	\$100M - \$250M	FY24 Q1	FY24 Q2