

NAVFAC SOUTHWEST CONTRACT PROJECTIONS AS OF 11 July 2022

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC Southwest. If you are interested in any of the items listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued. For Design Agent, IH = NAVFAC SOUTHWEST and AE = Architect/Engineer Consultant

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

MILCON projects for FY22 Q4

Location Area of Responsibility	Proj #	Project Title	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
NAVBASE VENTURA CTY PT MUGU CA	591	DIRECTED ENERGY WEAPONS TEST FACILITIES	AE	TBD	Design Build	< \$25M	FY22 Q1	FY22 Q2
NAVSUPPACT MONTEREY CA	839	Cogeneration Plant at B236	TBD	TBD	TBD	< \$25M	FY22 Q1	FY22 Q4
NAWS CHINA LAKE	815	SOLAR ENERGY STORAGE SYSTEM	IH	TBD	Design Build	< \$25M	FY22 Q2	FY22 Q3
TRAVIS AFB CA	674	KC-46A ADD/ALTER FUSELAGE TRAINER - B862	IH	MAC - General	Design Build	< \$25M	FY22 Q2	FY22 Q3
	6960	KC-46A ADD/ALTER FUEL CELL HANGAR - B14	AE	MAC - 8A	Design Bid Build	< \$25M	FY22 Q2	FY22 Q3
MCB CAMP PENDLETON CA	1983	VETERINARY FACILITY	AE	MAC - General	Design Bid Build	< \$25M	FY22 Q2	FY22 Q4
	220	COMBAT WATER SURVIVAL TRAINING FACILITY	IH	MAC - Industrial	Design Build	\$25M - \$100M	FY22 Q2	FY22 Q4
NAVBASE CORONADO SAN DIEGO CA	Q822U	SOF POTFF FACILITY	IH	MAC - DB	Design Build	< \$25M	FY22 Q4	FY23 Q1
TRAVIS AFB CA	955	KC-46A, ADAL B179, SIMULATOR FACILITY	AE	MAC - General	Design Bid Build	< \$25M	FY22 Q4	FY23 Q1
LOS ANGELES AFB	015U	ENTRY CONTROL FACILITY PACIFIC AVENUE	AE	MAC - General	Design Build	< \$25M	FY23 Q1	FY23 Q1
MARCORPCUITDEP SAN DIEGO CA	317U	EXPAND RECRUIT CLOTHING ISSUE WAREHOUSE	IH	TBD	Design Build	< \$25M	FY23 Q1	FY23 Q2
NAVBASE CORONADO SAN DIEGO CA	Q821	SOF WARCOM OPERATIONS SUPPORT FACILITY	AE	MAC - DB	Design Build	\$100M - \$250M	FY23 Q1	FY23 Q2
	Q911	SOF SERE TRAINING FACILITY	AE	MAC - General	Design Build	\$25M - \$100M	FY23 Q1	FY23 Q2
NAVBASE VENTURA CTY PT MUGU CA	025	MQ-25 AIRCRAFT MAINTENANCE HANGAR	AE	MAC - General	Design Bid Build	\$100M - \$250M	FY23 Q1	FY23 Q2
	615	GROUND MOUNTED SOLAR PHOTOVOLTAIC SYSTEM AT SNI	IH	TBD	Design Build	< \$25M	FY23 Q1	FY23 Q2
MCAGCC TWENTYNINE PALMS CA	481	ENERGY RESILIENCE, PHASES 3 AND 4	IH	TBD	Design Build	< \$25M	FY23 Q1	FY23 Q3
MCAS MIRAMAR	201	AIRCRAFT MAINTENANCE HANGAR	IH	MAC - General	Design Bid Build	\$100M - \$250M	FY23 Q1	FY23 Q3
MCAGCC TWENTYNINE PALMS CA	1238	Construction of Grid Stability & Resiliency 10 MW Battery Energy Storage, Various Buildings	IH	Stand Alone Construction Contract	Design Build	< \$25M	FY23 Q2	FY23 Q3
NAS FALLON NV	429	F-35C AIRCRAFT MAINTENANCE HANGAR	AE	MAC - Industrial	Design Bid Build	\$25M - \$100M	FY23 Q2	FY23 Q3
NAS LEMOORE CA	351	F-35C AIRCRAFT MAINTENANCE HANGAR AND AIRFIELD PAVEMENTS	AE	TBD	Design Bid Build	\$100M - \$250M	FY23 Q2	FY23 Q3
NAVBASE CORONADO SAN DIEGO CA	897	CMV-22 AIRCRAFT MAINTENANCE HANGAR	AE	TBD	Design Bid Build	\$25M - \$100M	FY23 Q2	FY23 Q3
NAVBASE VENTURA CTY PT MUGU CA	535U	PORT DAMAGE REPAIR TRAINER	AE	TBD	Design Build	< \$25M	FY23 Q2	FY23 Q3
MARCORPCUITDEP SAN DIEGO CA	315	RECRUIT MESS HALL	AE	MAC - General	Design Bid Build	\$25M - \$100M	FY23 Q3	FY23 Q3
NAS FALLON NV	442	TRAINING RANGE LAND ACQUISITION	IH	Stand Alone Construction Contract	Design Build	\$25M - \$100M	FY23 Q3	FY23 Q3
TRAVIS AFB CA	108U	CONSTRUCT CONFINEMENT FACILITY	TBD	TBD	TBD	< \$25M	FY23 Q3	FY23 Q4
NAS FALLON NV	445	TRAINING RANGE LAND ACQUISITION - PHASE 2	IH	TBD	Design Build	\$25M - \$100M	FY24 Q3	FY24 Q3

REIM/ NR&DE Projects for FY22 Q4

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
D51J0036	D51J0036 - REUTILIZE BLDG 20171 FOR STORAGE AND PERSONNEL OCCUPANCY (MRTFB)	NAWS CHINA LAKE	AE	MAC - 8A DB	Design Build	< \$25M	Complete-Issued	FY21 Q3
Null	UPDATE AND RENOVATION OF PM372A	NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - General	Design Build	< \$25M	Complete-Issued	FY22 Q2
1693807	20106018 - Option 1_UPGRADE HANGAR DOORS PM372	NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - General	Design Build	< \$25M	Complete-Issued	TBD
19573129	17184319 - RENOVATE BATHROOM PM668	NAVBASE VENTURA CTY PT MUGU CA	IH	JOC	Design Build	< \$25M	Complete-Issued	TBD
19578456	19578456 - REPAIR SOUTH BAY HANGAR DOORS PM324	NAVBASE VENTURA CTY PT MUGU CA	TBD	MAC - General	TBD	< \$25M	Complete-Issued	TBD
FPD6PX	FPD6PX - PHASE-1 RENOVATION OF 1ST FLOOR RESTROOMS & BREAK ROOM PM3015	NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - General	Design Build	< \$25M	Complete-Issued	TBD
Null	17036631 - REPLACE TWO (2) A/C UNITS PH5219	NAVBASE VENTURA CTY PT MUGU CA	IH	JOC	Other	< \$25M	Complete-Issued	TBD
	19443496 - REPLACE ROOF PM366	NAVBASE VENTURA CTY PT MUGU CA	TBD	IDIQ - Construction	Other	< \$25M	Complete-Issued	TBD
	19581069 - RENOVATION PM371	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	Complete-Issued	TBD
	19598023 - SUW GMM MK50 ISEA LAB	NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - 8A	Design Build	< \$25M	Complete-Issued	TBD
	19624436 - REPLACE AIR COMPRESSOR AT PH1511 AND BURIED AIRLINES BETWEEN PH1511, PH1332, PH1295 AND PH1333.	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	Complete-Issued	TBD
	19664772 - REPLACE SEWER LATERALS PM3008 AND PM3009	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	Complete-Issued	TBD
	19786809 - ECC LAB RECONFIGURATION PH1389	NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - 8A	Design Build	< \$25M	Complete-Issued	TBD
	FR4KW7 - INSTALL AN INDEPENDENT A/C SYSTEM IN ROOM 131 PH1389	NAVBASE VENTURA CTY PT MUGU CA	IH	JOC	Design Build	< \$25M	Complete-Issued	TBD
	Option 1_REFURBISH ELEVATOR PM53C	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	Complete-Issued	TBD
Null	EW8 Reconfiguration of Overall Site Power	NAS FALLON NV	IH	IDIQ - Construction	Design Build	< \$25M	FY20 Q4	FY21 Q1
Null	FKZFC3- REHAB RESTROOM PM850	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY20 Q4	TBD
SWING	Repair Utility Poles, Install Solar System, Battery & Generator SNI156	NAVBASE VENTURA CTY PT MUGU CA	AE	MAC - Industrial	Design Build	< \$25M	FY20 Q4	TBD
123	SCI - Construct Maritime Test Facility, San Clemente Island	NAVBASE CORONADO SAN DIEGO CA	AE	MAC - General	Design Bid Build	< \$25M	FY21 Q1	FY21 Q3
D4700149	D4700149 - MISC. REPAIRS, FAC. 15930	NAWS CHINA LAKE	IH	MAC - 8A	Design Bid Build	< \$25M	FY21 Q1	FY21 Q3
D4700207 RM17-2546	D4700207 - REPAIR BLDG. NO. 15604	NAWS CHINA LAKE	AE	MAC - 8A DB	Design Build	< \$25M	FY21 Q1	FY21 Q3
D4700546	D4700546 - MISC. REPAIRS & UPGRADES, BLDG. 15940	NAWS CHINA LAKE	AE	MAC - 8A DB	Design Build	< \$25M	FY21 Q1	FY21 Q3
Null	19062633 - CONVERT ROOM 115 TO SECURE SPACE, PM372 AVIONICS SHOP	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY21 Q1	TBD
	C3RW3N - Option 1_REPAIR CONCRETE SPALLING & PAINT EXTERIOR SN171	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY21 Q1	TBD
	C3RW3N - Option 2_REPAIR CONCRETE SPALLING & PAINT EXTERIOR SN173	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY21 Q1	TBD
	C3RW3N - REPAIR CONCRETE SPALLING & PAINT EXTERIOR SN169	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY21 Q1	TBD
Null	19056124 -PM324 REMOVE CENTER WALL IN HANGAR	NAVBASE VENTURA CTY PT MUGU CA	TBD	MAC - General	TBD	< \$25M	FY21 Q2	TBD
	19107837 - INSTALL HANGAR AIR COMPRESSOR AND SERVICE LINES PM324	NAVBASE VENTURA CTY PT MUGU CA	TBD	MAC - General	TBD	< \$25M	FY21 Q2	TBD
	19580341 - Option 3_REHAB EXTERIOR SNI807	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY21 Q2	TBD
	19590591 - REPAIR WATER DAMAGE TO INTERIOR WALL OF THE EXTERIOR SOUTH SIDE WALL AT PM3015	NAVBASE VENTURA CTY PT MUGU CA	TBD	MAC - General	TBD	< \$25M	FY21 Q2	TBD
	DPBRRW - REMODEL SECURITY ROOM 1013, 1015, 1017 PM36	NAVBASE VENTURA CTY PT MUGU CA	AE	JOC	Design Build	< \$25M	FY21 Q2	TBD
Null	ELECTRICAL UPGRADE PM3008	NAVBASE VENTURA CTY PT MUGU CA	AE	MAC - General	Design Bid Build	< \$25M	FY21 Q3	FY22 Q1
D4700169	D4700169 - NEW CASTING OVEN FACILITY (CIP)	NAWS CHINA LAKE	AE	MAC - DB	Design Build	< \$25M	FY21 Q4	FY21 Q4
Null	19581246 -REPLACE STRUCTURAL SUPPORT COLUMNS FOR DECON AREA ROOF PM392	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY21 Q4	TBD
	FVMP9 - REPAIR METAL RIBS AND FOUNDATION PH1429	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY21 Q4	TBD
PM372	RENOVATE PM372	NAVBASE VENTURA CTY PT MUGU CA	AE	8A	Design Build	< \$25M	FY22 Q1	FY22 Q2
Null	19511302 - RENOVATE ROOMS 144, 145 AND 146 PM65	NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - 8A	Design Build	< \$25M	FY22 Q1	TBD
20890167	Option 2_RENOVATION OF PM372	NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - 8A DB	Design Build	< \$25M	FY22 Q2	FY22 Q2

D4700068	D4700068 - REPAIR FIRE SPRINKLER SYSTEM, BLDG. 10170	NAWS CHINA LAKE	AE	MAC - 8A DB	Design Build	< \$25M	FY22 Q2	FY22 Q2
D52N0121	D52N0121 NORTH RANGE ROOFS	NAWS CHINA LAKE	IH	MAC - Roofing	Design Bid Build	< \$25M	FY22 Q2	FY22 Q2
D7J00269	D7J00269 REPAIR ROOF, FAC. 00005 & 30852	NAWS CHINA LAKE	IH	MAC - Roofing	Design Bid Build	< \$25M	FY22 Q2	FY22 Q2
Null	B-87 Replace Roof	NAVBASE POINT LOMA	IH	IDIQ - Construction	Other	< \$25M	FY22 Q2	FY22 Q2
	NBPL-15 South Point Upgrade Electrical & Main Distribution Cabinet	NAVBASE POINT LOMA	IH	JOC	Other	< \$25M	FY22 Q2	FY22 Q2
	NBPL-56 PAINT EXTERIOR	NAVBASE POINT LOMA	IH	IDIQ - Construction	Other	< \$25M	FY22 Q2	FY22 Q2
	NBPL-164 REPAIR ROOF BAYSIDE	NAVBASE POINT LOMA	IH	IDIQ - Construction	Other	< \$25M	FY22 Q2	FY22 Q2
	NBPL-193 & 164 PAINT EXTERIOR OF BOTH BUILDINGS	NAVBASE POINT LOMA	IH	IDIQ - Construction	Other	< \$25M	FY22 Q2	FY22 Q2
	NBPL-342 PAINT EXTERIOR OF BUILDING	NAVBASE POINT LOMA	IH	IDIQ - Construction	Other	< \$25M	FY22 Q2	FY22 Q2
	NBPL-600 Remove Abandoned 400 Hz and Provide new Protective Coating	NAVBASE POINT LOMA	IH	JOC	Other	< \$25M	FY22 Q2	FY22 Q2
	OLDTOWN-8 Replace Lower Roof	NAVBASE POINT LOMA	IH	IDIQ - Construction	Other	< \$25M	FY22 Q2	FY22 Q2
	OLDTOWN-34 SAB PAINT EXTERIOR OF BUILDING	NAVBASE POINT LOMA	IH	IDIQ - Construction	Other	< \$25M	FY22 Q2	FY22 Q2
	SWSCPL-81 PAINT EXTERIOR OF BUILDING	NAVBASE POINT LOMA	IH	IDIQ - Construction	Other	< \$25M	FY22 Q2	FY22 Q2
Null	NBPL-605/606 Sprinkler/Fire Alarm Upgrade & Gas Suppression Demo	NAVBASE POINT LOMA	IH	MAC - 8A DB	Design Build	< \$25M	FY22 Q2	FY22 Q3
Null	20620892 - REPLACE ENTIRE NORTH ROOF SECTION ON PM36	NAVBASE VENTURA CTY PT MUGU CA	TBD	IDIQ - Construction	TBD	< \$25M	FY22 Q2	TBD
D4700339	D4700339 REPLACE ROOFING AND CEILING TILES BLDG. 01371 (IBO DM = Christian Relieve 760-793-5782)	NAWS CHINA LAKE	AE	MAC - DB	Design Build	< \$25M	FY22 Q3	FY22 Q3
D4700439	D4700439 EMERGENT ELECTRICAL UPGRADES, FAC. 11580	NAWS CHINA LAKE	AE	MAC - DB	Design Build	< \$25M	FY22 Q3	FY22 Q3
Null	COMPLETE BUILDING RENOVATION PM735	NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - General	Design Build	< \$25M	FY22 Q3	FY22 Q3
Null	B-A4 HVAC & POWER UPGRADE TOPSIDE	NAVBASE POINT LOMA	IH	MAC - General	Design Build	< \$25M	FY22 Q3	FY22 Q4
	NBPL Quantum Information Technologies (QIT) Lab	NAVBASE POINT LOMA	IH	MAC - General	Design Build	< \$25M	FY22 Q3	FY22 Q4
	NPBL-606 ARIAL Lab 240/241 Modernization	NAVBASE POINT LOMA	IH	MAC - General	Design Build	< \$25M	FY22 Q3	FY22 Q4
1709322	20715484 - RFP PKG ONLY - INSTALL ANTENNA MOUNT ON UPPER ROOFTOP PH1384	NAVBASE VENTURA CTY PT MUGU CA	IH	JOC	Other	< \$25M	FY22 Q3	TBD
Null	20207124 - BUILDING RENOVATION Phase1, PM361	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY22 Q3	TBD
	20322039 - REPAIR FAS, REPLACE FSS SPRINKLER HEADS, INSTALL ELECTRIC EXIT SIGNS PH1479	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY22 Q3	TBD
	20509928 - Remove Obsolete Air Handlers on East End and Patch Roof PM351	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	FY22 Q3	TBD
*None	B322 NSWC Full Design Package	NAVBASE SAN DIEGO	AE	MAC - General	Design Bid Build	< \$25M	FY22 Q4	FY22 Q4
Null	NBPL-40 High Bay 5 2nd Floor Expansion	NAVBASE POINT LOMA	IH	MAC - General	Design Build	< \$25M	FY22 Q4	FY22 Q4
	OLDTOWN-2- 1861 431/ RESTORE Design and Construct Mezzanine	NAVBASE POINT LOMA	IH	8A	Design Build	< \$25M	FY22 Q4	FY22 Q4
Null	POWER REPAIR UPGRADES (TRANSFORMERS AND SWITCHGEAR) PM3015	NAVBASE VENTURA CTY PT MUGU CA	AE	8A	Design Bid Build	< \$25M	FY23 Q1	FY23 Q1
Null	ELECTRICAL POWER SYSTEM STUDY AND DESIGN PM324	NAVBASE VENTURA CTY PT MUGU CA	AE	MAC - General	Design Bid Build	< \$25M	FY23 Q3	FY21 Q4
Null	Data Analytics Center	NAVWPNSTA SEAL BEACH	AE	MAC - General	Design Bid Build	< \$25M	FY23 Q3	FY23 Q4
	Norco - Performance Assessment Combined (PAC) Lab - Design	NAVWPNSTA SEAL BEACH	AE	MAC - General	Design Bid Build	< \$25M	FY23 Q3	FY23 Q4
1694592	20277308 - REPLACE AC WITH DUCTLESS SPLIT PACKAGE PM544	NAVBASE VENTURA CTY PT MUGU CA	IH	JOC	Other	< \$25M	TBD	TBD
1706091	20599364 - BTO - REPLACE ROLL UP DOOR PH1405	NAVBASE VENTURA CTY PT MUGU CA	IH	JOC	Other	< \$25M	TBD	TBD
D7J00010	D7J00010 - REPLACE R22 CHILLERS PHASE #1	NAWS CHINA LAKE	IH	MAC - General	Design Bid Build	< \$25M	TBD	TBD
D7J00520	D7J00520MR REHAB MJH30 (EAST), BLDG. BLOCK 4 (DM=John San)	NAWS CHINA LAKE	AE	MAC - 8A DB	Design Build	< \$25M	TBD	TBD
D7J00810MR	D7J00810MR DEMO & CONSTRUCTION NEW FACILITY TO REPLACE FAC. 12050	NAWS CHINA LAKE	AE	MAC - 8A DB	Design Build	< \$25M	TBD	TBD
F3TXM6	F3TXM6-RING A/E DESIGN SUPPORT PM355	NAVBASE VENTURA CTY PT MUGU CA	AE	8A	Other	< \$25M	TBD	TBD
Null	19042275 - RENOVATE ALL SIX (6) RESTROOMS IN PM53C	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	TBD	TBD
	19400543 - Option_REFURBISH RESTROOMS & REPLACE WATER/SEWER LINES PM53	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	TBD	TBD
	20119179 - BTO_REPLACE EXTERIOR ROLL UP DOOR PM372	NAVBASE VENTURA CTY PT MUGU CA	IH	JOC	Other	< \$25M	TBD	TBD
	20207230 - REPLACE ELECTRICAL PANELS 1ST & 2ND FLOOR PM531	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	TBD	TBD
	20216546 - REPLACE DIESEL GENERATOR PM53	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	TBD	TBD
	20374544 - PERFORM MAINTENANCE ON HIGH BAY DOORS PM3015	NAVBASE VENTURA CTY PT MUGU CA	IH	JOC	Other	< \$25M	TBD	TBD
	20376069 - PERFORM MAINTENANCE ON HIGH BAY DOOR PM509	NAVBASE VENTURA CTY PT MUGU CA	IH	JOC	Other	< \$25M	TBD	TBD
	20531829 - Install Power/HVAC in USV UOC, PH1384	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	TBD	TBD
	20607261 - RENOVATE/REPAIR NINE (9) MALE/FEMALE RESTROOMS AND ON (1) 3RD FL BREAKROOM RM 388 PM3008	NAVBASE VENTURA CTY PT MUGU CA	TBD	MAC - General	TBD	< \$25M	TBD	TBD
	B-40 Replace Fire Alarm	NAVBASE POINT LOMA	IH	MAC - General	Design Build	< \$25M	TBD	TBD
	D7J01080MR WSL Set 2 Test Pads (Priority 16B)	NAWS CHINA LAKE	AE	MAC - DB	Design Build	< \$25M	TBD	TBD
	DPHVZD - REPAIR STRUCTURE AND WIND DAMAGED SIDING SN148	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	TBD	TBD
	Work Permit - 233 Project - 19739835 - REPAIR AND REMODEL ANECHOIC CHAMBER IN PM512	NAVBASE VENTURA CTY PT MUGU CA	TBD	JOC	TBD	< \$25M	TBD	TBD

DHA projects for FY22 Q4

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
Null	Modify HVAC Pressurization	NAVBASE SAN DIEGO	IH	MAC - General	Design Build	< \$25M	FY22 Q3	FY22 Q3
RM578-17	RESTORE NBDC TWENTYNINE PALMS, B1591	MCAGCC TWENTYNINE PALMS CA	AE	MAC - HUBZONE	Design Build	< \$25M	FY22 Q3	FY22 Q3
BALBOA-RP1800118	(CUST) BALBOA-1 Fire Alarm Upgrade system upgrades	NAVBASE SAN DIEGO	IH	TBD	Design Build	< \$25M	FY22 Q4	FY22 Q4
Null	PROVIDE A DESIGN-BUILD REQUEST FOR PROPOSAL(RFP) TO REPLACE THE ELEVATORS AT BUILDING 2	NAVBASE SAN DIEGO	IH	MAC - Industrial	Design Build	< \$25M	FY22 Q4	FY22 Q4
ST501-18	Provide a design-build (RFP) to replace elevators in Building 1	NAVBASE SAN DIEGO	IH	MAC - Industrial	Design Build	< \$25M	FY22 Q4	FY22 Q4
RM530-15	NMCS Restore Urology Department BLDG 3	Other	AE	MAC - General	Design Bid Build	< \$25M	FY24 Q3	FY24 Q3
RM501-19	NMCS Restore Clinics and Building Systems BLDG 6	Other	AE	MAC - General	Design Bid Build	< \$25M	FY28 Q3	FY28 Q3

M2R2 Projects for FY22 Q4

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
BA2101M	Building 170 Repair	MCLB BARSTOW CA	IH	MAC - 8A DB	Design Build	< \$25M	FY22 Q2	FY22 Q3
BP2101M	Messhall HVAC Repairs	MCAGCC TWENTYNINE PALMS CA	AE	MAC - DB	Design Bid Build	< \$25M	FY22 Q2	FY22 Q3
MI1707M	MI1707M Repair Aviation Supply Building 7209	MCAS MIRAMAR	IH	MAC - SB	Design Build	\$25M - \$100M	FY22 Q2	FY22 Q3
PE2139M	Repair Landslide IVO Rifle Range 314	MCB CAMP PENDLETON CA	IH	MAC - General	Design Build	< \$25M	FY22 Q2	FY22 Q3
TP17035M	REPAIR VEHICLE MAINT FAC, BLDG 1235	MCAGCC TWENTYNINE PALMS CA	AE	MAC - DB	Design Build	< \$25M	FY22 Q2	FY22 Q3
BA2303M	Building 319 Repair	MCLB BARSTOW CA	IH	MAC - 8A DB	Design Build	< \$25M	FY22 Q3	FY22 Q3
PE15118M	Repair BEQ Building 210705	MCB CAMP PENDLETON CA	IH	MAC - DB	Design Build	< \$25M	FY22 Q3	FY22 Q3
MI2106M	Repair Echo Taxiway	MCAS MIRAMAR	AE	MAC - General	Design Bid Build	< \$25M	FY22 Q3	FY22 Q4

MI2108M	Repair Airfield Warm Up Pad	MCAS MIRAMAR	AE	MAC - General	Design Bid Build	< \$25M	FY22 Q3	FY22 Q4
PE17111M	PE17111M Repair/Improve Mess Hall Bldg 520430	MCB CAMP PENDLETON CA	IH	MAC - SB	Design Build	< \$25M	FY22 Q3	FY22 Q4
PE2084M	PE2084M REPAIR NATURAL GAS SYSTEM 41 AREA	MCB CAMP PENDLETON CA	AE	MAC - General	Design Bid Build	< \$25M	FY22 Q3	FY22 Q4
PE2084R	PE2084R IMPROVE NATURAL GAS SYSTEM 41 AREA	MCB CAMP PENDLETON CA	AE	MAC - General	Design Bid Build	< \$25M	FY22 Q3	FY22 Q4
YU2091R	Precision Approach Radar Upgrade	MCAS YUMA AZ	IH	8A	Design Build	< \$25M	FY22 Q3	FY22 Q4

CNIC Special project for FY22 Q4

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
NAWS0921	NAWS0921 EXPAND VEHICLE STORAGE SPACE	NAWS CHINA LAKE	TBD	TBD	TBD	< \$25M	FY22 Q2	FY22 Q2
Null	HD-1: REPAIR METAL STAIRS	NAVBASE POINT LOMA	IH	MAC - 8A	Design Build	< \$25M	FY22 Q2	FY22 Q2
	NBC-795 Replace Automatic Transfer Switch And Roof Sheeting (EXC)	NAVBASE CORONADO SAN DIEGO CA	IH	TBD	Design Build	< \$25M	FY22 Q2	FY22 Q2
	NBPL Electron Drive Road Repairs	NAVBASE POINT LOMA	IH	8A	Other	< \$25M	FY22 Q2	FY22 Q2
	NBPL Upgrade fiber for Electrical Distribution System	NAVBASE POINT LOMA	IH	8A	Design Build	< \$25M	FY22 Q2	FY22 Q2
	NBPL-13 - Repair Running Track at Corner	NAVBASE POINT LOMA	IH	8A	Design Build	< \$25M	FY22 Q2	FY22 Q2
	NBPL-165 Repair Parking Lot Sink Hole by Storm Drain	NAVBASE POINT LOMA	IH	JOC	Other	< \$25M	FY22 Q2	FY22 Q2
RM19-0935	FY22 AERB, B214 Renovation	NAVSUPPACT MONTEREY CA	AE	MAC - General	Design Build	< \$25M	FY22 Q2	FY22 Q2
RM19-1223	Physical Security Upgrades to Hangar 3	NAS LEMOORE CA	IH	TBD	Design Build	< \$25M	FY22 Q2	FY22 Q2
VH - #UESC	ID UESC B907(SB) Replace 4 Air Handling Units at Missile Test Cells	NAVWPNSTA SEAL BEACH	IH	MAC - DB	Design Build	< \$25M	FY22 Q2	FY22 Q2
20338895	Runways 14L/32R, 14R/32L, Remove Rubber From Approach Ends	NAS LEMOORE CA	TBD	TBD	TBD	< \$25M	FY22 Q2	FY22 Q3
GR - FY22*	SR20602460 - EN - Renovate - Station NMCI Server Area -SEABEA -123 - CNIC	NAVWPNSTA SEAL BEACH	IH	MAC - General	Design Build	< \$25M	FY22 Q2	FY22 Q3
NAWS0641	NAWS0641 EXTEND X-PAD (PA6)	NAWS CHINA LAKE	TBD	TBD	TBD	< \$25M	FY22 Q2	FY22 Q3
Null	PHIBCOR-337 Replace Fire Protection System	NAVBASE CORONADO SAN DIEGO CA	IH	TBD	Design Build	< \$25M	FY22 Q2	FY22 Q3
NAWS0831	NAWS0831 REPLACE BOILERS, BEQ	NAWS CHINA LAKE	TBD	TBD	TBD	< \$25M	FY22 Q3	FY22 Q3
Null	BG406 VAV-BOX REPLACEMENT CI-20-22	NAS FALLON NV	IH	TBD	Design Bid Build	< \$25M	FY22 Q3	FY22 Q3
	IMPBEA Helo Refurbishment (EXE)	NAVBASE CORONADO SAN DIEGO CA	IH	TBD	Design Build	< \$25M	FY22 Q3	FY22 Q3
	PL100 Military Gas station. Repair and restripe	NAS FALLON NV	IH	JOC	Design Build	< \$25M	FY22 Q3	FY22 Q3
PWCL0092	PWCL0092 REPAIR BY REPLACEMENT WELL 29	NAWS CHINA LAKE	AE	MAC - DB	Design Build	< \$25M	FY22 Q3	FY22 Q3
ST17-2595	NAWS0307 MAJOR REPAIRS OR RELOCATE CALA APRON	NAWS CHINA LAKE	AE	MAC - General	Design Bid Build	< \$25M	FY22 Q3	FY22 Q3
19577073	HDA-52 REPLACE THE ENTIRE FIRE PROTECTION SYSTEM	NAVBASE POINT LOMA	IH	MAC - 8A DB	Design Build	< \$25M	FY22 Q3	FY22 Q4
Null	(CNIC) BALBOA RM17-1056; REPLACE UNDERGROUND STORAGE OIL TANKS	NAVBASE SAN DIEGO	IH	TBD	Design Build	< \$25M	FY22 Q3	FY22 Q4
	FCTCSD-60 Repair AWEMS DDC System	NAVBASE POINT LOMA	IH	8A	Design Build	< \$25M	FY22 Q3	FY22 Q4
	FCTCSD-62 Replace Old Deteriorated A/C System	NAVBASE POINT LOMA	IH	MAC - 8A	Other	< \$25M	FY22 Q3	FY22 Q4
	HD-A3 - Repair Rooftop Kitchen Exhaust Fans	NAVBASE POINT LOMA	IH	8A	Design Build	< \$25M	FY22 Q3	FY22 Q4
	NBPL-635 Repair Fire Protection System	NAVBASE POINT LOMA	IH	MAC - 8A	Design Build	< \$25M	FY22 Q3	FY22 Q4
	SCI 60012 Re Skin The Siding and Roofing (EXC)	NAVBASE CORONADO SAN DIEGO CA	IH	TBD	Design Build	< \$25M	FY22 Q3	FY22 Q4
	SCI 60502 Install New Torch Down Roofing (EXC)	NAVBASE CORONADO SAN DIEGO CA	IH	TBD	Design Build	< \$25M	FY22 Q3	FY22 Q4
PWCL0042	PWCL0042 REPLACE ECR CENTRAL SITE POTABLE WATER RESERVOIR, FAC. 70034	NAWS CHINA LAKE	IH	MAC - DB	Design Build	< \$25M	FY22 Q3	FY22 Q4
Null	FCTCSD-60 Replace Automatic Transfer Switch (ATS)	NAVBASE POINT LOMA	IH	MAC - 8A	Design Build	< \$25M	FY22 Q4	FY22 Q4
	HDA-564 - Replace Parking Lot Light Poles	NAVBASE POINT LOMA	IH	JOC	Other	< \$25M	FY22 Q4	FY22 Q4
	MIRBRIG 7683 - Resolve Faults and Connect Bldg. 7683 FA System to 7684 FA System	NAVBASE POINT LOMA	IH	MAC - 8A	Design Build	< \$25M	FY22 Q4	FY22 Q4
	MIRBRIG-7684 Repair / Replace Concertina Wire	MCAS MIRAMAR	IH	IDIQ - Construction	Other	< \$25M	FY22 Q4	FY22 Q4
	N63406-OT - Install Post 16 Waterproof Shade/Weather Shelter / DVM4N7	NAVBASE POINT LOMA	IH	JOC	Design Build	< \$25M	FY22 Q4	FY22 Q4
	NBPL Repair Rosecrans Street, Deperming to Sylvester Rd	NAVBASE POINT LOMA	IH	MAC - 8A	Design Bid Build	< \$25M	FY22 Q4	FY22 Q4
	PRI SWING - REPLACE NEX AUTO PORT UST'S WITH AST'S PM161	NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - 8A	Design Build	< \$25M	FY22 Q4	FY22 Q4
	SWSCPL-502, T17, Repair and Recertify Compound, Antenna Tower	NAVBASE POINT LOMA	IH	8A	Design Build	< \$25M	FY22 Q4	FY22 Q4
NAWS0162	NAWS0162 CONVERT PARKING AREA INTO PLAY AREA	NAWS CHINA LAKE	IH	JOC	Design Bid Build	< \$25M	FY22 Q4	FY23 Q2

FY22 NAVFAC SOUTHWEST WORKLOAD PROJECTION - REGIONAL A/E and MACCS



**DATA IS AN ESTIMATE AND SUBJECT TO CHANGE*

Regional A/E IDIQ Contracts

Contact	SBA	Firm(s) Awarded Contract --	Description and Task Order Range	Capacity	Proposed Award	Status
REGIONAL CONTRACTS	SB		Architectural (Multi-Discipline) (task order range \$300K - \$2M)	\$99M	FY22, Qtr 2	Awarded
REGIONAL CONTRACTS	SB		Facilities Planning (task order range \$10K - \$1.5M)	\$15M	FY22, Qtr 2	Slate
REGIONAL CONTRACTS	UR		Architectural (Multi-Discipline) (task order range \$1.5M - \$20M)	\$249M	FY22, Qtr 3	Slate
REGIONAL CONTRACTS	UR		Encroachment (task order range \$5K - \$1.5M)	\$30M	FY22, Qtr 3	Selection
REGIONAL CONTRACTS	8(a)		Geotechnical (task order range \$2K - \$500K)	\$7.5M	FY22, Qtr 2	Slate
REGIONAL CONTRACTS	UR		Surveying and Mapping (TBD)	TBD	FY22, Qtr 3	Slate
REGIONAL CONTRACTS	UR		MEP/FP (TBD)	TBD	FY22, Qtr 4	Synopsis

**DATA IS AN ESTIMATE AND SUBJECT TO CHANGE*

Regional Multi Award Construction Contracts (MACC)

Contact	SBA	Firm(s) Awarded Contract --	Description and Task Order Range	Capacity	Proposed Award	Status
REGIONAL CONTRACTS	SA	Peter Vander Werff Construction, Pacific West Builders, Heffler Contracting Group, Sea Pac Engineering, Inc., Intercontinental Construction Contracting, SGS LLC, Shore Herman JV, I E Pacific Inc., CJW Joint	Hubzone (104) (task order range \$3M - \$9M)	\$495M		AWARDED
REGIONAL CONTRACTS	UR (2) reserves		Heavy Horizontal (108) (task order range \$300K - \$25M)	\$1B	FY22, Qtr 4	Phase I TEB
REGIONAL CONTRACTS	SB		Dry Utilities (110) (task order range \$300K - \$20M)	\$495M	FY22, Qtr 4	Phase I TEB
REGIONAL CONTRACTS	UR		Secure Spaces (109) (task order range \$1M - \$12M)	\$249M	FY22, Qtr 4	Phase I SSAC
REGIONAL CONTRACTS	UR		Medical MACC (103) (task order range \$15M - \$100M)	\$1B	FY22, Qtr 4	Phase I SSAC
REGIONAL CONTRACTS	UR		Fuels MACC (TBD)	\$150M	FY23, Qtr 3	SSP
REGIONAL CONTRACTS	TBD		Demolition MACC (TBD)	TBD	FY23, Qtr 2	SSP

**DATA IS AN ESTIMATE AND SUBJECT TO CHANGE*

Facilities Support Contract

Contact	Contract Vehicle	Location	Contract Description	Capacit/Duration --	Proposed RFP	Proposed Award
FACILITIES SUPPORT CONTRACTS	Task Order	Coronado	ISWM Contract	\$1.7M / 1 yr	FY22, Qtr 1	FY22, Qtr 2
FACILITIES SUPPORT CONTRACTS	Stand Alone Competitive Commercial SAP	Southwest AOR	Blue Collar Labor Support	\$49.2M / 5 yr	FY22, Qtr 1	FY22, Qtr 2
FACILITIES SUPPORT CONTRACTS	Small Business	San Diego	Porta-Potty Rental	\$538K / 3 yr	FY22, Qtr 1	FY22, Qtr 2
FACILITIES SUPPORT CONTRACTS	Ability One Program	MCRD San Diego	Grounds Maintenance	\$1.5M / 5 yr	FY22, Qtr 1	FY22, Qtr 2
FACILITIES SUPPORT CONTRACTS	Small Business	Lemoore	ISWM Contract	\$3.7M / 2 yr	FY22, Qtr 1	FY22, Qtr 2
FACILITIES SUPPORT CONTRACTS	Stand Alone	Coronado	Exhaust Vent Cleaning Contract	\$500K / 5 yr	FY22, Qtr 2	FY22, Qtr 2
FACILITIES SUPPORT CONTRACTS	Ability One Program	Miramar	Grounds Maintenance	\$4.9M / 5 yr	FY22, Qtr 2	FY22, Qtr 2
FACILITIES SUPPORT CONTRACTS	8(a) Sole Source	NSA MONTEREY CA	Pest Control Services FY21 Multi Function MASC	\$195K / 3 yr	FY22, Qtr 2	FY22, Qtr 3
FACILITIES SUPPORT CONTRACTS	8(a) Sole Source	NSA MONTEREY CA	Generator Maintenance and Service	\$230K / 3 yr	FY22, Qtr 2	FY22, Qtr 3
FACILITIES SUPPORT CONTRACTS	Ability One Program	Monterey	Custodial Services	\$6.9M / 5 yr	FY22, Qtr 2	FY22, Qtr 3
FACILITIES SUPPORT CONTRACTS	Stand Alone	Seal Beach (NORCO)	Custodial Service NORCO	\$2M / 5 yr	FY22, Qtr 2	FY22, Qtr 3
FACILITIES SUPPORT CONTRACTS	Task Order	Seal Beach and Fallbrook	Custodial Service (Seal Beach and Fallbrook)	\$3.5M / 5 yr	FY22, Qtr 2	FY22, Qtr 3
FACILITIES SUPPORT CONTRACTS	Task Order	Point Loma	HVAC Corrective Maintenance	\$2.1M / 3 yr	FY22, Qtr 2	FY22, Qtr 3
FACILITIES SUPPORT CONTRACTS	Task Order	Southwest AOR	Waste Water Instrumentation System	\$2M / 5 yr	FY22, Qtr 2	FY22, Qtr 3
FACILITIES SUPPORT CONTRACTS	Task Order	San Diego	Exhaust Vent Cleaning	\$220K / 3 yr	FY22, Qtr 2	FY22, Qtr 3
FACILITIES SUPPORT CONTRACTS	Task Order	Point Loma	Chiller / HVAC / Emergency Generator Maintenance	\$3.2M / 5 yr	FY22, Qtr 3	FY22, Qtr 3
FACILITIES SUPPORT CONTRACTS	Task Order	Monterey	Tree Trimming and Removal	\$290K / 3 yr	FY22, Qtr 3	FY22, Qtr 3

Existing Regional Multi Award Construction Contracts (MACC)

Contact	Contract Vehicle	Firm(s) Awarded Contract --	Description and Task Order Range	Capacity	Date Awarded	Expires
REGIONAL CONTRACTS	Hubzone (79)	J I Garcia Construction Inc., Pacific West Builders, Dimensions Construction Co., KL House Construction Co., D Square, LLC & AU Authum KI, Herman JCG CO JV, I E Pacific Inc.	General Construction HUBZone/SDVOSB (task order range \$3M - \$9M)	\$330M	25-Oct-17	24-Oct-22
REGIONAL CONTRACTS	Small Business (82)	R A Burch Construction Co, Bristol Design Build Services, I E Pacific Inc, Barnhart-Reese Construction	General Construction SB (task order range \$10M - \$205M)	\$230M	18-Apr-18	17-Apr-22
REGIONAL CONTRACTS	Wet Utilities (83)	Bethel-Garney Federal JV, Frawner Corporation, Transtar Pipeline & Orion, Pate Construction Inc, Kear Civil Corporation, West Point-Granite JV LLC, Central Environmental Inc	Wet utilities SB (task order range \$300K - \$20M)	\$249M	14-Nov-18	13-Nov-23
REGIONAL CONTRACTS	Dry Utilities (84)	Fortis Nova A Joint Venture, Galindo Electric, Inc., Power Pro Plus Inc., Souza Construction Inc., Synergy Electric Company Inc, Tri-Technic, Inc	Dry Utilities SB (task order range \$300K - \$20M)	\$249M	17-Jan-19	16-Jan-24

REGIONAL CONTRACTS	Heavy Horizontal (86)	Orion Construction, Bilbro Construction Company, Reyes Construction Inc., M A Mortenson Co, Baldi Bros Inc., Granite Construction, Hal Hayes Construction Inc.	Heavy Horizontal UR (task order range \$300K - \$25M)	\$340M		18-Jun-18	17-Jun-23
REGIONAL CONTRACTS	Fuels - POL & Gas (88)	The Ross Group Construction, Cape-Burns & McDonnell JV, Pond Constructors	Petroleum, Oil, Lubrication & Gas UR (task order range \$50K - \$5M)	\$150M		23-Jan-18	22-Jan-23
REGIONAL CONTRACTS	Commercial & Institutional (89)	M A Mortenson DBA, RQ Construction LLC, R A Burch Construction Co, Harper Construction Co Inc, Sundt Construction Inc, Soltek Pacific Construction, Bethel-Webcor Pacific JV, Whiting-Turner Contracting	General Construction UR (task order range \$15M - \$50M)	\$934M		18-Apr-18	17-Apr-23
REGIONAL CONTRACTS	Demo (90)	Cherry Creek Recycling LLC, Valor Constructors and Orion, CI Contractors Inc, Heffler Contracting Group, Hal Hayes Construction Inc, Sea Pac Engineering Inc	General Demolition UR (task order range \$100K - \$10M)	\$99M		8-Sep-17	7-Sep-22
REGIONAL CONTRACTS	HVAC (92)	Astro Mechanical, Heffler Contracting Group, Public Works Contractor Inc, Souza Construction Inc, Janus Ventilation and Mechanical, Able Heating & Air	Heating, Ventilation, Air Conditioning SB (task order range \$50K - \$5M)	\$200M		4-Dec-18	3-Dec-23
REGIONAL CONTRACTS	8(a) (93)	Ahtna-CDM JV, Speedway Orion JV, Gideon Contracting LLC, Durable Good-Men JV, Fed Con-VC JV, Teehee Engineering Inc	General Construction 8(a) (task order range \$100k - \$5M)	\$249M		6-Jun-19	5-Jun-24
REGIONAL CONTRACTS	Airfield Paving (94)	Granite Construction, Baldi Bros Inc, Coffman Specialties Inc, Pave-Tech Inc, Southwest Concrete Paving	Airfield Paving UR (task order range \$500K - \$30M)	\$495M		14-Mar-19	13-Mar-24
REGIONAL CONTRACTS	Fire Protection (95)	Speedway Orion JV, South Bay EDC Inc, Southwestern Dakotah Inc, Heffler Contracting Group, HCI Systems Inc, Millenium Fire Protection Corp	Fire Protection SB (task order range \$50K - \$7M)	\$240M		28-Jun-19	27-Jun-24
REGIONAL CONTRACTS	Roofing (96)	Southwest Construction & Property Management, Bishop Inc, J Davis Construction, Trumble Construction Inc, B C Schmidt Construction Inc, Heffler Contracting Group	Roofing SB (task order range \$10K - \$5M)	\$240M		27-Aug-19	26-Aug-24
REGIONAL CONTRACTS	Waterfront (97)	DoD Marine Constructors JV, The Dutra Group, Granite-Healy Tibbits JV, Manson Construction Co, Marathon Construction Corp, R E Staite Engineering Inc, Reyes Construction Inc, TNT Constructors	Waterfront Construction UR (task order range \$50K - \$100M)	\$750M		14-Jan-21	13-Jan-26
REGIONAL CONTRACTS	Small Business (98)	Heffler Contracting Group, HHI Corporation, I E Pacific Inc, Peter Vander Werff Construction, RA Burch Construction Co	General Construction SB (task order range \$8M - \$15M)	\$495M		21-Sep-20	20-Sep-25
REGIONAL CONTRACTS	Mini-MACC: Metro San Diego (99)	Ahtna-CDM JV, Heffler Contracting Group, Pacific West Builders, Bristol Design Build Services, Diemions Construction Inc, PACWEST Construction	General Construction SB (task order range \$500K - \$7M)	\$99.9M		13-Feb-20	12-Feb-25
REGIONAL CONTRACTS	Mini-MACC: SoCal & Arizona (100)	Ahtna-CDM JV, Bristol Design Build Services, Corbara-MGS JV, Heffler Contracting Group, Macro Z Technology Co, Teehee Engineering Inc	General Construction SB (task order range \$500K - \$7M)	\$99.9M		24-Jun-20	23-Jun-25
REGIONAL CONTRACTS	Mini-MACC: Central CA (101)	Wu & Associates Inc, Macro Z Technology Co, Corbara-MGS JV, Pacific West Builders, Ahtna-CDM JV, Insight Pacific LLC, Dimensions Construction Inc, I E Pacific Inc	General Construction SB (task order range \$500K - \$7M)	\$99.9M		23-Jul-20	22-Jul-25
REGIONAL CONTRACTS	Mini-Macc: NorCal & Nevada (102)	Ahtna-CDM JV, R A Burch Construction Co Inc, Bristol Design Build Services, insight Pacific LLC, I E Pacific Inc, Pacific West Builders, Heffler Contracting Group	General Construction SB (task order range \$500K - \$7M)	\$99.9M		11-Dec-19	10-Dec-24

REGIONAL CONTRACTS	Paving (104)	CJW Construction, Inc., Romero General Construction Corp., Martin Brothers Construction, Inc., De La Fuente Construction, Inc., Command Performance Constructors, Inc., Access General Contracting, Inc., Portillo	Paving SB (task order range \$100K - \$5M)	\$99M	22-Apr-21	21-Apr-26
REGIONAL CONTRACTS	Commercial & Institutional (105)	Balfour Beatty, B.L. Harbert International, Clark Construction Group, ECC Infrastructure LLC, Harper Construction, Heffler Contracting Group, Korte Construction Company, M A Mortenson Company, R A Burch Construction Co Inc., RQ Construction, LLC, Sundt Construction Inc., Walsh Federal LLC, Webcor Construction LP, Whiting-Turner Contracting	Genral Construction UR (task order range \$15M - \$100M)	\$2.5B	30-Nov-20	29-Nov-25

HINA LAKE CA, NAVWPNSTA SEAL BEACH CA, TRAVIS AFB CA)- David Deiranieh (david.b.deiranieh.civ@us.navy.mil, 619-705-4682)
 MUGU CA) - LCDR Carl Chase (carl.c.chase.mil@us.navy.mil, 619-705-4614) or Matthew Acuff (matthew.c.acuff.civ@us.navy.mil, 619-705-4689)
 ETON CA, MCLB BARSTOW CA) - CDR Richard Contreras (richard.r.contreras.mil@us.navy.mil, 619-705-4589) or Bevin Keen (bevin.j.keen.civ@us.navy.mil, 619-705-4588)
 rdon (brian.s.gordon4.civ@us.navy.mil, 619-705-6700)
 Lacuesta (alan.lacuesta.civ@us.navy.mil, 619-705-4894)
 lopez (antonio.d.lopez18.civ@us.navy.mil, 619-705-4684)