1. Component NAVY	FY 2020 MILITARY CONSTRUCTION PROGRAM				2. Date 02 JUN 2020
3. Installation(SA) and Location/UIC: N61159 US NAVSUPPACT MCB GUAM FINEGAYAN, GUAM 4. Project Title Medical/Dental Clinic					
5. Program Element	6. Category Code 55010	7. Pro	ject Number J025	8. Projec	ct Cost (\$000) 58,350

9. COST ESTIMATES

9. COST EST	9. COST ESTIMATES							
Item	UM	Quantity	Unit Cost	Cost(\$000)				
MEDICAL/DENTAL CLINIC (43,594SF)	m2	4,050		42,490				
BRANCH MEDICAL AND DENTAL CLINIC CC55010	m2	4,050	8,911.08	(36,090)				
(43,594SF)								
INFORMATION SYSTEMS	LS			(380)				
BUILT-IN EQUIPMENT	LS			(1,560)				
SPECIAL COSTS	LS			(4,080)				
OPERATION & MAINTENANCE SUPP INFO (OMSI)	LS			(380)				
SUPPORTING FACILITIES				9,830				
SITE PREPARATIONS	LS			(1,470)				
SPECIAL FOUNDATION FEATURES	LS			(170)				
PAVING AND SITE IMPROVEMENTS	LS			(4,120)				
ELECTRICAL UTILITIES	LS			(2,030)				
MECHANICAL UTILITIES	LS			(900)				
ENVIRONMENTAL MITIGATION	LS			(690)				
UXO/MEC MITIGATION	LS			(450)				
SUBTOTAL				52,320				
CONTINGENCY (5%)				2,620				
TOTAL CONTRACT COST				54,940				
SIOH (6.2%)				3,410				
SUBTOTAL				58,350				
TOTAL REQUEST ROUNDED				58,350				
TOTAL REQUEST				58,350				
EQUIPMENT FROM OTHER APPROPRIATIONS (NON ADD)				(5,423)				

10. Description of Proposed Construction:

PRIMARY FACILITIES:

This project will construct a multi-story Branch Health Clinic at Naval Support Activity (NSA) Marine Corps Base (MCB) Guam to provide primary medical and dental care to Marine active duty populations on Guam. The project will provide a Medical Administration, Marine Centered Medical Homeport (MCMH) Admin, Primary Care, Optometry Clinic, Behavioral Health Clinic, Preventive Medicine, Pharmacy, Laboratory, Radiology, Physical Therapy, Dental Clinic, Logistics (w/ Emergency Management Supplies Storage), and Common Areas.

This project will provide Anti-Terrorism/Force Protection (ATFP) features and comply with ATFP regulations and physical security in accordance with DOD Minimum Anti-Terrorism Standards for Buildings. DoD Guidance Unit Costs were used for this project. As such, the

Form 1 Dec 76 1391

Project Details ID: 194904 Level: INITIAL Draft: GOJ Construction 29-SEP-21

1. Component NAVY	FY 2020 MILITARY	2. Date 02 JUN 2020			
3. Installation(SA) and Location/UIC: N61159 US NAVSUPPACT MCB GUAM FINEGAYAN, GUAM			4. Project Title Medical/Dental Clinic		
5. Program Element	6. Category Code 55010	7. Pro	ject Number J025	8. Projec	ct Cost (\$000) 58,350

costs for specific AT/FP features are included in the unit costs.

Facility-related control systems include cybersecurity features in accordance with current Department of Defense criteria.

Project will be in accordance with Access for People with Disabilities dated 10/31/08, Evidence Based design principles, MHS World Class Checklist requirements, Executive Order 13514, and other applicable codes.

Built-in equipment includes elevators, emergency generator, water filtration, and radon mitigation.

Special costs include post construction award services (PCAS); which includes geospatial surveys and mapping; Guam gross receipt taxes (GRT), archaeological monitoring and cybersecurity commissioning. The cybersecurity commissioning cost is to cover the contractor's submittals, administrative actions and compliance with the Department of the Navy's (DON) cybersecurity requirements as well as DON's in-house costs to review contractor submittals and to implement steps necessary for obtaining Authority to Operate.

Operations and Maintenance Support Information (OMSI) is included in this project.

Department of Defense and Department of the Navy principles for high performance and sustainable building requirements will be included in the design and construction of the project in accordance with UFC 1-200-02 High Performance and Sustainable Building Requirements, Federal Laws, and Executive Orders. Low Impact Development will be included in the design and construction of this project as appropriate

SUPPORTING FACILITIES:

Special construction features include radon mitigation.

The site preparation includes site clearing and site earthwork.

Special foundation features include probing and grouting. Probing and grouting is assumed for foundations based on available soils information for potential for voids and cavities in the coral limestone.

Paving and site improvements consists of pavement for roads, parking, driveways, site, and curbs and gutters; CMU block walls for trash and utility enclosures; concrete for a heat deck; landscaping; fencing; concrete for sidewalks and ramps, Low Impact Development; pedestrian and bicycle features (bike rack, trash receptacles, facility sign); and infiltration basin. Parking facilities for approximately 136 vehicles will be provided.

Electrical utilities include primary and secondary distribution, pad-mounted transformer,

1 Dec 76

Project Details ID: 194904 Page No. 2 Level: INITIAL Draft: GOJ Construction 29-SEP-21

NAVY	FY 2020 MILITARY	02 JUN 2020			
3. Installation(SA) US NAVSUPPACT MCB GU FINEGAYAN, GUAM	and Location/UIC: N6115 JAM	9	4. Project Titl Medical/Dental		
5. Program Element	6. Category Code 55010	7. Pro	ject Number J025	8. Projec	ct Cost (\$000) 58,350

lightning protection & grounding system, power conditioner and UPS systems for critical equipment, site communication, and area lighting. Telecommunications work includes Outside Plant(OSP)raceway and cable for government provided telecommunications system and infrastructure for commercial telecommunications Voice/Data and Cable Television (CATV).

Mechanical Utilities include water distribution system, fire protection water distribution system, sanitary sewer system, and drainage system. The building will be designed with Smartgrid capabilities and the ability to tie into future District Cooling systems.

Environmental mitigation includes natural and cultural resource mitigation, to include direct and programmatic mitigations required by the Record of Decision (ROD), Biological Opinion (BO) and Programmatic Agreement (PA). Cost for unexploded ordnance (UXO) and munitions and explosives of concern (MEC) are included.

Facilities will be designed to meet or exceed the useful life specified in DoD Unified Facility Criteria. Facilities will incorporate features that provide the lowest practical life cycle cost solutions satisfying the facility requirements with the goal of maximizing energy efficiency.

11. Requirement: 4050 m2 Adequate: Substandard:

PROJECT:

This project will construct a multi-story Branch Health Clinic to provide primary medical and dental care to Marine active duty populations on Guam. The project will provide a Medical Administration, Marine Centered Medical Homeport (MCMH)Admin, Primary Care, Optometry Clinic, Behavioral Health Clinic, Preventive Medicine, Pharmacy, Laboratory, Radiology, Physical Therapy, Dental Clinic, Logistics (w/ Emergency Management Supplies Storage), and Common Areas.

(New Mission)

REQUIREMENT:

The 2009 Guam International Agreement was amended in October 2013 between the United States Government and the Government of Japan. The agreement outlines the realignment of Marine Corps forces to reduce the United States military footprint on Okinawa, including the relocation of forces from Japan to Guam. The Guam Master Plan was completed in June 2014 to ensure all operational, base support, training, and quality of life requirements and support facilities and infrastructure were identified and sited. The Primary Care/Family Practice and Dental Care capacity for USMC beneficiaries, as determined by the HCRA, recommended a Branch Health Clinic for NSA MCB Guam.

CURRENT SITUATION:

DD Form 1391C Project Details ID: 194904
Level: INITIAL Draft: GOJ Construction

1. Component NAVY	FY 2020 MILIT	ARY CONST	RUCTION PROGR	MΑΣ	2. Date 02 JUN 2020	
3. Installation(SA) and Location/UIC: N61159 US NAVSUPPACT MCB GUAM FINEGAYAN, GUAM 4. Project Title Medical/Dental Cl						
5. Program Element	6. Category Code 55010	7. Pro	7. Project Number 8. Project Cost (\$00 58,350			
There are limited facilities at Finegayan to support NSA MCB Guam requirements. The development on NSA MCB Guam in the northern section of Finegayan is in the initial stages, requiring significant site improvements, grading, and utility infrastructure, to provide for the necessary facilities to support approximately 5,000 personnel.						
IMPACT IF NOT PRO	VIDED:					
infrastructure to Units/activities and support facil	critical in providing support NSA MCB Gua will not vacate thei lities in Guam have bete this project on t	am active du ir current f peen complet	uty personnel an facilities on Ok ted, inspected,	nd their o inawa unt accepted,	dependents. til new replacement, and out-fitted.	
12. Supplemental	Data:					
A. Estimated Desi	ign Data:					
1. Status:						
(A) Date design or Parametric Cost Estimate started					01/2018	
(B) Date 35% Design or Parametric Cost Estimate complete				09/2018		
(C) Date desi	gn completed				07/2020	
	completed as of Septe				15%	
	completed as of Janua	ry 2019			50%	
	design contract				Design Bid Build	
	ic Estimate used to d	_			No	
	tudy/Life Cycle Analy	sis pertorr	ned		No	
2. Basis:	p of this pasts				NT-	
	or Definitive Design				No	
	sign was previously u		ਜ਼ \ •			
	\$000) (C) = (A) + (B) on of plans and speci		5) -		\$3,587	
	n or prans and speci r design costs	LICACIONS			\$1,793	
(C) Total	. debigii cobeb				\$5,380	
(D) Contract					\$4,334	
(E) In-house					\$1,046	
4. Contract awa	ard:				03/2021	
5. Construction					04/2021	
6. Construction	n complete:				05/2023	
	ociated with this pro	oiect which	will be provide	ed from ot		
appropriations		-	-			

appropriations:

Equipment	Procuring	FY Approp	
Nomenclature	Approp	or Requested	Cost(\$000)
C4I AV, IDS, etc	PMC	2021	5,040
FF&E	O&MMC	2021	373
Smart Grid Equipment	O&MMC	2021	10

CERTIFYING OFFICIAL STATEMENT:

The Director Land Use and Military Construction Branch, Installations and Logistics

Project Details ID: 194904

DD Form 1391C 1 Dec 76

Page No. 4

Level: INITIAL 29-SEP-21 Draft: GOJ Construction

1. Component NAVY	FY 2020 MILITARY CONSTRUCTION PROGRAM				2. Date 02 JUN 2020
3. Installation(SA) and Location/UIC: N61159 US NAVSUPPACT MCB GUAM FINEGAYAN, GUAM			4. Project Title Medical/Dental Clinic		
5. Program Element	6. Category Code 55010	7. Pro	roject Number 8. Project Cost (\$000) 58,350		
Department, Headquarters Marine Corps certifies that this project has been considered for joint use potential. Joint Use is recommended.					

Activity POC: Project Development Lead Phone No: 808-477-8991

DD Form 1391C 1 Dec 76

Project Details ID: 194904 29-SEP-21 Level: INITIAL Draft: GOJ Construction