

NAVFAC Northwest WORKLOAD PROJECTIONS AS OF 20October2023

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC PACIFIC. If you are interested in any of the items listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued. For Design Agent, IH = NAVFAC PACIFIC and AE = Architect/Engineer Consultant

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool	Design Level	Potential Award Value	Proposed RFP	Proposed Award
P1437	Ambulatory Care Center - Dental Clinic	NAS Whidbey	AE	SW Medical MACC	DBB	\$25M-\$100M	On Hold	On Hold
P790	Child Development Centers (Bangor & Jackson Park)	NBK Bangor	IH	NW MACC	DBB	\$25M-\$100M	FY24 1st Qtr	FY24 2nd Qtr
P850U	MWD Kennel Replacement	NBK Bangor	IH	HUBVET MACC	DB	\$6M-\$12M	FY24 1st Qtr	FY24 2nd Qtr
P2002	Bulk Fuel Storage Tank Phase 2 Replacement	Manchester	AE	NW MACC	DBB	\$25M-\$100M	FY23 3rd Qtr	FY24 3rd Qtr
P891	Shipyard Electrical Backbone	NBK Bremerton	AE	SW MACC	DBB	\$150M-\$200M	FY24 4th Qtr	FY25 1st Qtr
P942U	Explosives Handling Route Relocation	NBK Bangor	AE	Small MACC	DBB	<\$10M	TBD	TBD
RM21-0787	EHW1 Refurbishment Phase 1	NBK Bangor	AE	NW MACC	DBB	\$10M-\$25M	FY24 3rd Qtr	FY24 4th Qtr
RM18-1806	SIOP-Repair Railroad Culverts (Phase 2 of 9)	NBK Bremerton	AE	HUBVET MACC	DBB	\$10M-\$25M	FY24 2nd Qtr	FY24 4th Qtr
RM20-0478	SIOP-Repair Concrete & Structural Farragut Tunnel B752	NBK Bremerton	AE	NW MACC	DBB	\$25M-\$100M	FY24 2nd Qtr	FY24 4th Qtr
RM19-1124	Renovate Warehouse for P-8A Support Equipment B189 & B262	NAS Whidbey Island	IH	HUBVET MACC	DB	<\$10M	FY24 1st Qtr	FY24 2nd Qtr
RM15-0446	BQ B847 Renovation	NBK Bremerton	AE	NW MACC	DB	\$25M-\$100M	FY24 2nd Qtr	FY24 3rd Qtr
RM20-1019	Repair Tang Road	NBK Bangor	AE	HUBVET MACC	DBB	\$10M-\$25M	FY24 1st Qtr	FY24 4th Qtr
RM15-1507	Repair Central Switch	NAS Whidbey	IH	Small MACC	DB	<\$10M	FY24 1st Qtr	FY24 2nd Qtr
TBD	Demo 9 Bldgs	NBK Bangor	IH	Small MACC	DB	<\$10M	TBD	TBD
1745611	OPN SIOP - DD5 OWT5 Recap	NBK Bremerton	AE	HUBVET MACC	DB	\$10M-\$25M	TBD	TBD
1781503	Area Development Plan, Kodiak	NBK	AE	TBD	N/A	<\$2M	FY24 1st Qtr	FY24 2nd Qtr
1785383	PSNS Utility Master Plan	NBK Bremerton	AE	TBD	N/A	<\$2M	FY24 2nd Qtr	FY24 3rd Qtr
1756825	Shop 11/17 Shipfitter Relocation Study, B857 PSNS	NBK Bremerton	AE	TBD	N/A	<\$2M	FY24 2nd Qtr	FY24 3rd Qtr

NAVFAC Northwest WORKLOAD PROJECTIONS AS OF 20October2023

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC PACIFIC. If you are interested in any of the items listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued. For Design Agent, IH = NAVFAC PACIFIC and AE = Architect/Engineer Consultant

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool	Design Level	Potential Award Value	Proposed RFP	Proposed Award
	Environmental Long-Term Monitoring & Operation and Maintenance	NAVFAC NW	IH	SB	-	\$40M-\$60M	FY24 3rd Qtr	FY25 1st Qtr
	Environmental Architect-Engineer	NAVFAC NW	IH	SB	-	\$40M-\$60M	FY24 4th Qtr	FY25 3rd Qtr
	Environmental Sampling	NAVFAC NW	IH	SB	-	\$3M-\$5M	FY24 4th Qtr	FY25 3rd Qtr