

## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS AS OF 10 Nov 2023

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC PACIFIC. If you are interested in any of the items listed, please visit [www.SAM.gov](http://www.SAM.gov). Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued. For Design Agent, IH = NAVFAC PACIFIC and AE = Architect/Engineer Consultant

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

MILCON PROJECTS								
Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
P133	Ammunition Storage West Loch	Wes Loch, JBPHH	AE	MAC-General	DBB	\$50M-\$100M	FY24 Q2	FY24 Q3
P001	CONSTRUCT VEHICLE WASH RACK	Wake Island AFB	AE	MAC-General	DBB	\$5M-\$10M	FY23 Q2	FY24 Q3
P935	ELECTRICAL DISTRIBUTION SYSTEM MODERNIZATION	MCBH	AE	Stand Alone	DBB	\$50M-\$100M	FY23 Q2	FY24 Q3
P2017	ERCIP Renewable Energy Projects - Install 500 KW CVD PKG PV & EV Charging System B. 4779	JBPHH	AE	MAC-General	DBB	\$1M-\$5M	FY23 Q3	FY23 Q4
P8005	REPLACE PRIMARY CIRCUITS F1 AND F3	JBPHH	AE	MAC-General	DBB	\$5M-\$10M	FY23 Q3	FY23 Q4
P986U	AIRFIELD GUARD HOUSES	MCBH	AE	MAC - General	DBB	\$5M-\$10M	FY23 Q3	FY23 Q4
P034	Missile Magazines West Loch	Wes Loch, JBPHH	AE	Stand Alone Construction Contract	DBB	\$100M-\$150M	FY25	FY25
P951	MAIN GATE ENTRY CONTROL POINT	MCBH	AE	Stand Alone Construction Contract	DBB	\$50M-\$100M	FY25	FY25
P716	RED HILL WATER TREATMENT FACILITY	JBPHH	AE	Stand Alone Construction Contract	DBB	\$500M-\$750M	FY25	FY25
P875	WATER RECLAMATION FACILITY	MCBH	AE	Stand Alone Construction Contract	DBB	\$150M-\$300M	FY25	FY25
P986U	AIRFIELD GUARD HOUSES	MCBH	AE	MAC - General	DBB	\$5M-\$10M	FY25	FY25
CNIC SPECIAL PROJECTS								
ST16-2709	DRYDOCK 2 (S780) OVERHAUL REGULAR CAISSON (2R) – DD CERTIFICATION, SIOP, PHNSY	JBPHH	AE	MAC-General	DBB	\$10M-\$25M	FY24 Q2	FY24 Q3
RM20-0230	DD1 Void Repair	JBPHH	AE	MAC-General	DBB	\$10M-\$15M	FY24 Q2	FY24 Q3
RM19-0731	RM19-0731 HALAWA WATERLINE REPLACEMENT S1/S2	JBPHH	AE	MAC - General	DBB	\$25M-\$50M	FY24 Q2	FY24 Q3
RM21-1992	Bravo Piers Nos. 1 and 2, Upgrade Shore Power	JBPHH	AE	MAC-General	DBB	\$5M-\$10M	FY23 Q3	FY24 Q3
RM18-1025	RM18-1025 REPAIR Q4 UH BUILDING 230, NCTAMS	JBPHH	AE	MAC - General	DBB	\$10M-\$25M	FY24 Q3	FY23 Q4
RM15-2763	RM15-2763 Replace Circuits H-2 & I-4	JBPHH	AE	MAC - General	DBB	\$25M-\$50M	FY24 Q3	FY23 Q4
RM20-0590	RM20-0590 Replace 24-in Transmission Waterline Along Lehua Ave from 2nd St to Franklin Ave, JBPHH	JBPHH	AE	MAC - General	DBB	\$10M-\$25M	FY24 Q3	FY23 Q4

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Design Level 1	Potential Award Value	Proposed RFP	Proposed Award
<b>USMC M2R2 PROJECTS</b>								
HI2402M	HI2402M MWSD 24 Compound Utility Repairs, B373, MCBH	MCBH	AE	MAC - General	DBB	\$5M-\$10M	FY24 Q2	FY24 Q3
HI2116M	HI2116M WR060920 Replace Elevator 46, B20	MCBH	IH	MAC - General	DBB	\$1M-\$5M	FY24 Q2	FY24 Q3
HI1203M	Repair Combat Training Pool Chemical Storage Areas, Bldg 252	MCBH	AE	MAC-General	DBB	\$1M-\$5M	FY24 Q2	FY24 Q3
HI1729M	HI1729M Repairs to Water Distribution Lines (Phase 1 of 3), MCBH	MCBH	IH	MAC - General	DBB	\$1M-\$5M	FY24 Q2	FY24 Q3
HI1808M	HI1808M Repair 1/12 Motor Pool Bay, B5001, MCBH	MCBH	IH	MAC - General	DBB	\$1M-\$5M	FY24 Q2	FY24 Q3
HI2044M	HI2044M O-CLUB Structural Repairs, B502, MCBH	MCBH	IH	MAC - General	DBB	\$750K-\$2M	FY24 Q2	FY24 Q3
HI2504M	HI2504M WRF DISINFECTION SYSTEM, MCBH	MCBH	AE	MAC - General	DBB	\$5M-\$10M	FY24 Q2	FY24 Q3
HI2401M	Renovate B3089 for 3RD MLR HQ	MCBH	AE	MAC-General	DB	\$25M-\$50M	FY24 Q3	FY24 Q4
HI1747M	Post Office AC Bldg 6644	MCBH	AE	MAC-General	DBB	\$1M-\$5M	FY24 Q3	FY24 Q4
HI2307R	HI2307R Alterations to Federal Fire Station, B4074, MCBH	MCBH	IH	MAC - General	DBB	\$1M-\$5M	FY24 Q3	FY24 Q4
HI1714M	HI1714M Repairs to Storm Drainage System D2 (along C & D Streets), F, and H, MCBH	MCBH	IH	MAC - General	DBB	\$5M-\$10M	FY24 Q3	FY24 Q4
HI2304M	HI2304M Reroof Bldg 4, Camp Smith	MCBH	AE	MAC - General	DBB	\$1M-\$5M	FY24 Q3	FY24 Q4
HI2201M	HI2201M Repair Fire Flow Deficiencies MCBH	MCBH	IH	MAC - General	DBB	\$1M-\$5M	FY24 Q3	FY24 Q4
HI2008M	HI2008M Repair Miscellaneous Roads MCBH	MCBH	IH	MAC - General	DBB	\$1M-\$5M	FY24 Q3	FY24 Q4
HI2305M	HI2305M Repair Eastside Installation Security Fence, Camp Smith	MCBH	AE	MAC - General	DBB	\$750K-\$2M	FY24 Q3	FY24 Q4
HI1307M	HI1307M Repair Firestation Bldg 4074, MCBH	MCBH	IH	MAC - General	DBB	\$10M-\$15M	FY24 Q3	FY24 Q4
HI0712M	Window Replacement Bldg. B1, Camp Smith	MCBH	AE	MAC-General	DBB	\$1M-\$5M	FY24 Q2	FY24 Q4
HI2403M	HI2403M Repair Life Safety Egress Deficiencies, B80, Camp Smith	MCBH	AE	MAC - General	DBB	\$1M-\$5M	FY24 Q3	FY24 Q4

## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS AS OF 10 Nov 2023

### JOINT BASE PEARL HARBOR HICKAM O&M FSRM PROJECTS

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Potential Award Value	Proposed Award
	UM - 36" TRANSMISSION WATERLINE, PEARL HARBOR BIKE PATH REPLACEMENT STUDY	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	UM - B-1596 - WWTP - REPLACE SAND FILTERS - MOD	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	UM - B1575 - SY-06 REHABILITATION - AE Design	JBPHH	TBD	TBD	\$500K-\$1M	Q1
	UM - REHAB NS-04 WETWELL AND INCOMING LINE - AE Design	JBPHH	TBD	TBD	\$500K-\$1M	Q1
	UM - REPLACE ELECTRICAL SYSTEM AT RED HILL PUMP STATION - MOD	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	PHNSY - DRYDOCKS CAPSTAN REPAIRS/REPLACEMENT	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	PHNSY - DRY DOCK NO. 1, 2, & 4 FACILITY CERTIFICATION REPORT UPDATE - AE FEE	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	UM - RETROFIT/REPAIR WAIAWA STREAM BRIDGE - AE Study	JBPHH	TBD	TBD	\$100K-\$500K	Q1
	WATERFRONT - CBMM - N6 - B 475 RESTROOM RENOVATION & FIRE SUPPRESSION SYSTEM INSTALLATION	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	PHNSY - B3A MODERNIZE SHOP SPACE FOR C960N	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	PHNSY - B14 REPAIR FIRE ALARM AND FIRE SUPPRESSION SYSTEMS	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	PHNSY - B155, REPLACE PORTIONS OF FIRE SPRINKLER SYSTEM	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	PHNSY - B207 INTERIOR AND EXTERIOR REPAIR - AE FEE	JBPHH	TBD	TBD	\$500K-\$1M	Q1
	UM - REPAIR SWWCAAS NEAR BRAVO DOCKS, B1 & B2 - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q1
	PHNSY - DRYDOCK 2, UTILITY TUNNEL REPAIRS	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	PHNSY - DRYDOCK 2, DISCHARGE TUNNEL REPAIRS	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	PHNSY - INSTALL PORTABLE STRUCTURES BY B1770	JBPHH	TBD	TBD	\$100K-\$500K	Q1
	UM - REPLACE EXHAUST FAN, WAIAWA PUMP STATION, WAIAWA	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	UM - REPLACE SPECIAL PURPOSE TRACKED VEHICLE, WAIAWA PUMP STATION - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q1

## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS

**AS OF 10 Nov 2023**

### JOINT BASE PEARL HARBOR HICKAM O&M FSRM PROJECTS

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Potential Award Value	Proposed Award
	UM - 817, REPLACE MANANA HOUSING BOOSTER PUMP STATION - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q1
	UM - B-1354 FORT KAMEHAMEHA WWTP REPAIR AERATION TANKS #1 THROUGH #6 - AE Design	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	WATERFRONT - CNIC - PORT OPS - B3 UNLEADED FUEL TANK CAPACITY INCREASE	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	OUTLYING - MAKALA 259 - CPF - REPAIR SECOND DECK FLOOR.	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	OUTLYING - MAKALA 352 - JIOC - REPLACE SWITCHGEAR	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	OUTLYING - MAKALA 352 - JIOC - REPLACE UNDERGROUND UTILITY PIPE	JBPHH	TBD	TBD	\$500K-\$1M	Q1
	WATERFRONT - SUBTRACENPAC - B 1262 CHILLER REPLACEMENTS A&E DESIGN	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	WATERFRONT - B 1341 HVAC REPLACEMENT & REDUNDANCY AE	JBPHH	TBD	TBD	\$500K-\$1M	Q1
	UM - REPAIRS TO POTABLE WATER LINE BRIDGE AT WAIMALU STREAM - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q1
	OUTLYING - NSWG - B987- ROLL UP DOOR REPLACEMENT	JBPHH	TBD	TBD	\$100K-\$500K	Q1
	OUTLYING - PACOM - B700 - REPLACE GENERATOR FUEL TANK	JBPHH	TBD	TBD	\$500K-\$1M	Q1
	OUTLYING-CAMSMI 701-REPLACE AIR HANDLING UNIT U-2	JBPHH	TBD	TBD	\$500K-\$1M	Q1
	AIRFIELD - HIKAFB-2060H HANGAR 2 – EMERGENCY ROOF REPAIR	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	AIRFIELD - AF - KUNTZ BRIDGE REPAIR - AE-DBB	JBPHH	TBD	TBD	\$100K-\$500K	Q1
	AIRFIELD- B-901 CONFERENCE CENTER - ROOF - MOD	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	UM - B7474H - HK 18 REPAIR GRAVITY MAIN UNDER STREAM - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q1
	AIRFIELD - B1073H- RENOVATE TWO INTELLIGENCE COMMUNICATION SQUADRONS OPERATIONS AREAS. - DBB	JBPHH	TBD	TBD	\$6M-\$10M	Q1
	AIRFIELD - PACAF NEW SECONDARY WATER MAIN/VALVE B1102 B WING TO B1101	JBPHH	TBD	TBD	\$500K-\$1M	Q1
	AIRFIELD - PACAF - B1109H REPLACE GENERATOR, REPAIR OPERATOR OFFICE	JBPHH	TBD	TBD	\$100K-\$500K	Q1

## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS

**AS OF 10 Nov 2023**

### JOINT BASE PEARL HARBOR HICKAM O&M FSRM PROJECTS

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Potential Award Value	Proposed Award
	OUTLINE - MWR-HIKAFB B1122H - REPAIR POOL COMPLEX AND DECK - AE-DBB	JBPHH	TBD	TBD	\$1M-\$5M	Q1
	UM - REPLACE SEWER LIFT STATIONS 1/1A - AE Design	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	UM - REPLACE ROOF FOR LUALUALEI TANK S280 - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q2
	Facility Structural Inspection, JBPHH - MOD to FY22 Project	JBPHH	TBD	TBD	\$100K-\$500K	Q2
	UM - REPLACE 8-inch WATERLINE AT OHANA NUI CIRCLE	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	UM - PW - JPBHH CROSS CONNECTION CONTROL/BACKFLOW PREVENTER SURVEY - CORRECT DEFICIENCIES	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	UM - REPLACE 10-INCH WATERLINE IN TUNNEL C	JBPHH	TBD	TBD	\$6M-\$10M	Q2
	UM - WW - REPLACE SWWCAAS LINE SIERRA PIER - K1 TO J5 - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q2
	UM - REPLACE UNDERGROUND ELECTRICAL FEED TO WAIAWA PUMP STATION	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	UM - RETROFIT/REPAIR WAIAWA STREAM BRIDGE - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q2
	PHNSY - DD3 CAISSON 10 YEAR UT (PLANNING AND DESIGN ONLY)	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	PHNSY - B1770 RESTROOM RENOVATION	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	UM - B166 - REPAIR AND AUTOMATE WAREHOUSE DOORS/GATES	JBPHH	TBD	TBD	\$500K-\$1M	Q2
	UM - B297 - REPAIR/REPLACE ROOF - AE Design	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	UM - REPLACE STATION E12 & E13	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	UM - B- S75 - RE- CONSTRUCT CHOLRINATION, WAIAWA PUMP STATION - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q2
	UM - INSTALL DRUM THICKENERS AT JBPHH WWTP - AE Design	JBPHH	TBD	TBD	\$500K-\$1M	Q2
	UM - WW - REPLACE WWTP SUBNATANT PIPING	JBPHH	TBD	TBD	\$500K-\$1M	Q2
	WATERFRONT - CNRH - B 150 HVAC REPLACEMENT/REROOF - DBB	JBPHH	TBD	TBD	\$6M-\$10M	Q2

## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS

**AS OF 10 Nov 2023**

### JOINT BASE PEARL HARBOR HICKAM O&M FSRM PROJECTS

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Potential Award Value	Proposed Award
	WATERFRONT - ATG - B 26 REPLACE MULTIPLE A/C SYSTEMS A/E	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	OUTLYING - NAVFAC PAC - B258 & 346 - STRUCTURE STUDY.	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	WATERFRONT - TR - NAVPEA M3 - REPAVE PIER	JBPHH	TBD	TBD	\$1M-\$5M	Q2
	WATERFRONT - PORT OPS - BRAVO 14-15 REPAIR BULKHEAD A&E DESIGN	JBPHH	TBD	TBD	\$100K-\$500K	Q2
	OUTLYING - PACOM HQ - ELECTRICAL REPAIR AE-STUDY	JBPHH	TBD	TBD	\$100K-\$500K	Q2
	AIRFIELD - HIKAFB 1001H - INSTALL GSA CLASS 5 DOOR, WINDOWS, & RENO BATHROOMS	JBPHH	TBD	TBD	\$100K-\$500K	Q2
	AIRFIELD - PACAF - 1102H - REPAIR FIRE SUPPRESSION	JBPHH	TBD	TBD	\$500K-\$1M	Q2
	AIRFIELD - PACAF HQ - B1102H REPLACE ROOF PHASE 1 SUBPHASE A-B-C-D-L wing	JBPHH	TBD	TBD	\$6M-\$10M	Q2
	PHNSY - INSTALL STAND-ALONE FIRE ALARM TRANSMITTERS	JBPHH	TBD	TBD	\$100K-\$500K	Q3
	PHNSY - K3 HELO PAD FENCE	JBPHH	TBD	TBD	\$500K-\$1M	Q3
	PHNSY - B58 REPAIR STRUCTURAL DEFICIENCIES	JBPHH	TBD	TBD	\$1M-\$5M	Q3
	PHNSY - B387 RESTROOM RENOVATION	JBPHH	TBD	TBD	\$1M-\$5M	Q3
	PHNSY - DRYDOCK 1, 2, AND 4, ELECTRICAL AND AIR FLOOD ALARM REPLACEMENT	JBPHH	TBD	TBD	\$1M-\$5M	Q3
	PHNSY - DRY DOCK 2 REPLACE DRAIN PUMP #3 AND #4	JBPHH	TBD	TBD	\$1M-\$5M	Q3
	WATERFRONT - NIOC - B 324 REMOVE AND REPLACE HVAC SYSTEMS - STUDY	JBPHH	TBD	TBD	\$100K-\$500K	Q3
	UM - B-S71 - STUDY FOR REPLACEMENT OF SCADA ANTENNA WAIAWA PUMP STATION	JBPHH	TBD	TBD	\$500K-\$1M	Q3
	UM - PW - REPLACE CHLOR TEC DISINFECTION UNITS - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q3
	UM - B-1354 FORT KAMEHAMEHA WWTP REPAIR ANOXIC TANKS #1 THROUGH #4	JBPHH	TBD	TBD	\$1M-\$5M	Q3
	UM - WW - FORT KAMEHAMEHA WWTP ULTRAVIOLET DISINFECTION UPS REPLACEMENT - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q3

## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS

**AS OF 10 Nov 2023**

### JOINT BASE PEARL HARBOR HICKAM O&M FSRM PROJECTS

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Potential Award Value	Proposed Award
	OUTLYING - COMPACFLT - B250 - EXT. CONCRETE REPAIR & PAINT - AE STUDY	JBPHH	TBD	TBD	\$100K-\$500K	Q3
	OUTLYING - NMCPAC - VARIOUS BLDGS. GROUP 22 - ROOF REPAIR MAGAZINES	JBPHH	TBD	TBD	\$1M-\$5M	Q3
	OUTLYING - NMCPAC - VARIOUS BLDGS. GROUP 23 - ROOF REPAIR MAGAZINES	JBPHH	TBD	TBD	\$1M-\$5M	Q3
	OUTLYING – NUWC – WESLOC – 440 – REPAIR ROOF – EXTERIOR ENCLOSURE AND REPLACE FACP	JBPHH	TBD	TBD	\$1M-\$5M	Q3
	AIRFIELD - USAF/15TH WING - 2050H - MILL AND OVERLAY DV ROW	JBPHH	TBD	TBD	\$6M-\$10M	Q3
	PHNSY - B155 REPAIR CANOPY AT PLATEYARD	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	WATERFRONT - TSD B 39 - PARKING LOT SAFETY AND BEAUTIFICATION PROJECT	JBPHH	TBD	TBD	\$100K-\$500K	Q4
	WATERFRONT - NOA S383 - INSTALL PIER METERS	JBPHH	TBD	TBD	\$100K-\$500K	Q4
	HIKAFB-BAC INSTALL KING FISCHER TRANSMITTERS	JBPHH	TBD	TBD	\$100K-\$500K	Q4
	UM - REPLACE 12-IN WATER LINE NEAR O'MALLEY GATE, HICKAM	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	OUTLYING - RTFLL - B1, 2 AND S3 RENOVATIONS	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	PHNSY - B7 GENERAL REPAIRS	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	PHNSY- NAVSEA 08 B 178 REHABILITATION	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	PHNSY - B394 REPAIR EMERGENCY EXIT STAIRS	JBPHH	TBD	TBD	\$100K-\$500K	Q4
	UM - REPLACE SPECIAL PURPOSE TRACKED VEHICLE, WAIAWA PUMP STATION	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	UM - S71 - REPLACE WAIAWA ELECTRICAL SWITCH GEAR - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q4
	UM - REPLACE WAIAWA #2 AND #3 PUMPS & MOTORS - AE Design	JBPHH	TBD	TBD	\$100K-\$500K	Q4
	UM - 817, REPLACE MANANA HOUSING BOOSTER PUMP STATION	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	OUTLYING - NEX B 71, DESIGN/ CONSTRUCT REMOVAL/REPLACEMENT UST - B-70 Repave PARKING LOT	JBPHH	TBD	TBD	\$1M-\$5M	Q4



## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS AS OF 10 Nov 2023

### JOINT BASE PEARL HARBOR HICKAM O&M FSRM PROJECTS

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Potential Award Value	Proposed Award
	OUTLYING-MAKALA 352-ENGINEERING SOLUTION HILLSIDE INSTABILITY - AE-DBB	JBPHH	TBD	TBD	\$100K-\$500K	Q4
	OUTLYING - JIOC - B352 - REPAIR EXTERIOR CONCRETE WALL PANEL.	JBPHH	TBD	TBD	\$500K-\$1M	Q4
	OUTLYING - JIOC - B352 - 4TH AND 5TH DECK FRESH AIR INTAKE AHU REPAIR	JBPHH	TBD	TBD	\$100K-\$500K	Q4
	APWO - WATERFRONT-OUTLYING-AIRFIELD- MEP CONTINGENCY	JBPHH	TBD	TBD	\$6M-\$10M	Q4
	AIRFIELD- CNIC - NAVPEA - B1730 JB2 - MAKALA GATE SHADE STRUCTURE	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	PHNSY - BRAVO PIERS 15-18, INSTALL SALTWATER MANIFOLDS	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	WATERFRONT - COMSUBPAC - B 619 RESEAL ROOF	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	WATERFRONT - NSTCP - B 464A CO2 TANK REPLACEMENT	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	UM - REPAIRS TO POTABLE WATER LINE BRIDGE AT WAIMALU STREAM	JBPHH	TBD	TBD	\$1M-\$5M	Q4
	AIRFIELD - PACAF - B1102H REPAIR PACAF HQ - PHASE 9	JBPHH	TBD	TBD	\$1M-\$5M	Q4



## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS

**AS OF 10 Nov 2023**

### USMC M1R1 PROJECTS

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Column1	Proposed Award
	URGENT B6112 Replace fire alarm system	MCBH	In House	TBD	\$100K-\$500K	Q4
	Clean Storm Drain System at PCA	MCBH	In House	TBD	\$100K-\$500K	Q3
	URGENT B4078 Structural Maintenance and Exterior Painting	MCBH	In House	TBD	\$500K-\$1M	Q3
	Modify Fire Protection System B2C and B2D, Camp Smith	MCBH	In House	TBD	\$100K-\$500K	Q4
	B1089 Replace Rusted Metal Hood Ducts	MCBH	In House	TBD	\$500K-\$1M	Q3
	Install Structural Shoring and Repair Downspouts Inside of B71 at PCA (QTC)	MCBH	In House	TBD	\$100K-\$500K	Q3
	URGENT B1376-1379 Replace Gate Valves	MCBH	In House	TBD	\$500K-\$1M	Q3
	Install Structural Shoring Inside of B72 at PCA (QTC)	MCBH	In House	TBD	\$100K-\$500K	Q3
	URGENT B1684 Replace WRF Bypass Valve #8 to Kailua WWTP Effluent Discharge Outfall	MCBH	In House	TBD	\$100K-\$500K	Q4
	Install Structural Shoring Inside of B73 at PCA (QTC)	MCBH	In House	TBD	\$100K-\$500K	Q3
	URGENT B1629 Lower Roof Repairs	MCBH	In House	TBD	\$100K-\$500K	Q3
	Replace 4 Inch Exterior Waste Line for B4/80, Camp Smith	MCBH	In House	TBD	\$100K-\$500K	Q3
	URGENT REPAIR ASPHALT on G STREET from MAINGATE to 3rd STREET	MCBH	In House	TBD	\$500K-\$1M	Q3
	URGENT B1386 Repalce Fire Sprinkler System	MCBH	In House	TBD	\$100K-\$500K	Q3
	URGENT B4035 Engineering Support to Upgrade the Blast Booth Air Compressor	MCBH	In House	TBD	\$100K-\$500K	Q3
	URGENT B4077 Additional Roof Repairs	MCBH	In House	TBD	\$100K-\$500K	Q3
	URGENT B1583 Replace Metal Roof and Siding	MCBH	In House	TBD	\$100K-\$500K	Q4
	URGENT B209/375/6767/6768/6769 Replace Post Indicator Valves	MCBH	In House	TBD	\$500K-\$1M	Q4
	URGENT B1089 Grease Trap	MCBH	In House	TBD	\$100K-\$500K	Q4

## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS AS OF 10 Nov 2023

### USMC M1R1 PROJECTS

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquisition Tool 1	Column1	Proposed Award
	URGENT B373 Install Drainage System (Flooding)	MCBH	In House	TBD	\$500K-\$1M	Q4
	URGENT: H103B Replace 25-Ton Air-Conditioning System	MCBH	In House	TBD	\$500K-\$1M	Q4
	URGENT B6183 Repair Concret Oil/Water Holding Tank	MCBH	In House	TBD	\$100K-\$500K	Q4
	Replace Air Handler Bldg 4, 3rd Floor, Camp Smith	MCBH	In House	TBD	\$100K-\$500K	Q4
	URGENT B6407 Replace Fire Alarm System	MCBH	In House	TBD	\$500K-\$1M	Q4
	Repair Helipad at Camp Smith	MCBH	In House	TBD	\$100K-\$500K	Q4
	URGENT Remove Pool Slide	MCBH	In House	TBD	\$100K-\$500K	Q4
	Repair B20A Roof, Camp Smith	MCBH	In House	TBD	\$500K-\$1M	Q4
	URGENT B6471 Pipe Replacement	MCBH	In House	TBD	\$100K-\$500K	Q4
	S125 Replace Training Tank Pump Room Hatch Cover. Camp Smith	MCBH	In House	TBD	\$100K-\$500K	Q4
	URGENT B3041 Structural Repairs	MCBH	In House	TBD	\$500K-\$1M	Q4
	MALS24 B707-Install Perimeter Lighting Project	MCBH	In House	TBD	\$100K-\$500K	Q3
	R1-2402 RIMPAC Design Only - Pailikilo Road Parking Lot	MCBH	In House	TBD	\$100K-\$500K	Q4
	B1597 Retrofit/Repair Lift Station	MCBH	In House	TBD	\$100K-\$500K	Q4
	MCAS TWC1 Install Taxiway Directional Markers	MCBH	In House	TBD	\$100K-\$500K	Q3
	Construct Sidewalk from Elrod Road to Bailey Rd/Bailey Road Intersection	MCBH	In House	TBD	\$100K-\$500K	Q4
	WR3545756 MCAS TWC1 Install new taxiway directional marker on	MCBH	In House	TBD	\$100K-\$500K	Q4
	MALS24 B707 Install perimeter lighting at magazine 707	MCBH	In House	TBD	\$100K-\$500K	Q4
	MCAS West field gates	MCBH	In House	TBD	\$100K-\$500K	Q4

## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS AS OF 10 Nov 2023

### USMC M1R1 PROJECTS

Proj #	Project Title	Location Area of Responsibility	Design Agent	Acquistion Tool 1	Column1	Proposed Award
	Install Rollup Doors at B72	MCBH	In House	TBD	\$100K-\$500K	Q4
	Ft Hase Beach Sidewalk-Phase 2	MCBH	In House	TBD	\$100K-\$500K	Q4
	WO 3676876. Install fence between Aviation supply and MWSS-174	MCBH	In House	TBD	\$100K-\$500K	Q4
	WO3675804. CFWFY24 B6914 Rm. 129A, Requesting 3 phase power receptacle (See LD/ Attached)	MCBH	In House	TBD	\$100K-\$500K	Q4



## NAVFAC HAWAII FY24 WORKLOAD PROJECTIONS AS OF 10 Nov 2023

PLANNED REGIONAL A/E IDIQ TOOLS				
IDIQ	Duration	Capacity	Projected Award	
Unrestricted Architecture	Base + 4 Options	\$49M	FY24 Q3	
Unrestricted Multi-Discipline (Civil)	Base + 4 Options	\$250M	FY24 Q4	
Small Business Multi-Discipline (Arch)	Base + 4 Options	\$TBD	FY24 Q3	
Small Business Spec/Cost (Arch)	Base + 4 Options	\$TBD	FY24 Q4	
Unrestricted Utilities	Base + 4 Options	\$TBD	FY24 Q4	
PLANNED REGIONAL MACC TOOLS				
MACC/IDIQ	Duration	Capacity	Task Order Range	Projected Award
Unrestricted Paving MACC DBB	60-M Base + 3 Options	\$98M	\$100K-\$7M	FY24 Q3
Unrestricted MACC DB/DBB	60-M Base + 3 Options	\$8B	\$40M-\$50M	FY24 Q4
Small Business MACC	60-M Base + 3 Options	\$1B	\$3M-\$40M	FY25