

Guam DPRI Contract Forecast (Upcoming FY22 Acquisitions as of 18 July 2022)



****DISCLAIMER****

The following list provides DPRI Guam contract forecasts for the shown fiscal year, and is for informational marketing purposes only. These do not constitute a specific offer or commitment by the Navy to fund, in whole or in part, the opportunities referenced herein. Target advertisement dates are approximate. This listing is not all inclusive and may be subject to change.

Responsible Component	Project Number & Title	Location	Acquisition Type	Estimated Cost Range	Planned RFP
NAVFAC Pacific	J-609 Apra Harbor Embarkation Facility	MCB Camp Blaz	Mamizu MACC	\$100M - \$250M	FY 22 4th Quarter
NAVFAC Pacific	J-035 Education Center	MCB Camp Blaz	Mamizu MACC	\$25M - \$100M	FY 22 4th Quarter
NAVFAC Pacific	J-323 Base Motor Pool	MCB Camp Blaz	Mamizu MACC	\$25M - \$100M	FY 22 4th Quarter
NAVFAC Pacific	J-014 Physical Training Complex	MCB Camp Blaz	Mamizu MACC	\$25M - \$100M	FY 22 4th Quarter
NAVFAC Pacific	P-309 PDI: GROUND COMBAT ELEMENT INFANTRY BTN 1 & 2 FAC	MCB Camp Blaz	MILCON MACC	\$100M - \$250M	FY 22 4th Quarter
NAVFAC Pacific	P-324 PDI: 9TH ESB OPERATIONS FACILITY	MCB Camp Blaz	MILCON MACC	\$25M - \$100M	FY 23 1st Quarter
NAVFAC Pacific	P-325 PDI: 9TH ESB EQUIPMENT AND MAINTENANCE FACILITY	MCB Camp Blaz	MILCON MACC	\$100M - \$250M	FY 23 1st Quarter
NAVFAC Pacific	P-871U CBRNE TRAINING	MCB Camp Blaz	HUBZone SA	<\$25M	FY 23 2nd Quarter
NAVFAC Pacific	J-032-I Consolidated Parking Lot	MCB Camp Blaz	Mamizu MACC	\$25M - \$100M	FY 23 2nd Quarter