

## Guam DPRI Contract Forecast

(Upcoming FY23 Acquisitions as of 20 March 2023)



**\*\*DISCLAIMER\*\***

*The following list provides DPRI Guam contract forecasts for the shown fiscal year, and is for informational marketing purposes only. These do not constitute a specific offer or commitment by the Navy to fund, in whole or in part, the opportunities referenced herein. Target advertisement dates are approximate. This listing is not all inclusive and may be subject to change.*

Responsible Component	Project Number & Title	Location	Design Level	Acquisition Type	Estimated Cost Range	Planned RFP
NAVFAC Pacific	P-187 PDI: BROWN TREE SNAKE EXCLUSION BARRIER SOUTH	MCB Camp Blaz	Design Bid Build	Mamizu MACC	\$25M - \$100M	FY 23 2nd Quarter
NAVFAC Pacific	J-017-VII Road Connection	MCB Camp Blaz	Design Build	Mamizu MACC	<\$25M	FY 23 3rd Quarter
NAVFAC Pacific	J-035 Education Center	MCB Camp Blaz	Design Bid Build	Mamizu MACC	\$25M - \$100M	FY 23 3rd Quarter
NAVFAC Pacific	P-325 PDI: 9TH ESB EQUIPMENT AND MAINTENANCE FACILITY	MCB Camp Blaz	Design Bid Build	MILCON MACC	\$100M - \$250M	FY 23 3rd Quarter
NAVFAC Pacific	P-324 PDI: 9TH ESB OPERATIONS FACILITY	MCB Camp Blaz	Design Bid Build	MILCON MACC	\$25M - \$100M	FY 23 4th Quarter
NAVFAC Pacific	J-318 Public Wrks/Maint Shops/ J-323 Base Motor Pool	MCB Camp Blaz	Design Bid Build	Mamizu MACC	\$100M - \$250M	FY 23 4th Quarter
NAVFAC Pacific	J-200-II AAFB North Ramp Utilities II - Communications Line	Andersen North Ramp	Design Bid Build	Mamizu MACC	\$25M - \$100M	FY 23 4th Quarter