



NAVFAC PACIFIC CONTRACT PROJECTIONS AS OF 30 MAR 2023

The list of environmental, design and construction tools are to increase your awareness of opportunities at NAVFAC PACIFIC. If you are interested in any of the items listed, please visit the Federal Business Opportunities website at www.SAM.gov.

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

PROPOSED ENVIRONMENTAL BUSINESS LINE CONTRACTS

| FEC | A/E? (YES/NO) | CONTRACT TITLE | Cost-Plus, Fixed Price, or BOTH | SB or LB | SINGLE or MAC | CONTRACT DURATION (Yrs) | TOTAL CAPACITY BETWEEN (\$M) | PLANNED SOLICIT DATE | PLANNED AWARD DATE |
|-----|------------------|-----------------------------|--|----------------|------------------|-------------------------------|---------------------------------------|----------------------------|--------------------------|
| PAC | YES | New PAC Compliance A/E FPIR | Fixed Price | SB | Single | 5 | \$25M- \$100M | Complete | FY23 Q3 |
| PAC | YES | New PAC Small NEPA | Fixed Price | SB | Single | 5 | \$10M- \$25M | Complete | FY23 Q3 |
| PAC | YES | New PAC UB NEPA | Fixed Price | LB | Single | 5 | \$25M- \$100M | Complete | FY23 Q4 |

Abbreviations: FEC=Facilities Engineering Command, A/E=Architect Engineer, SB=Small Business, LB=Large Business, CLEAN=Comprehensive Long-Term Environmental Action Navy, FRAC= FP Remedial Action Contract, RAC=Remedial Action Contract, FPIR=Fixed Price Installation Restoration, NR=Natural Resource, CR=Cultural Resources, MAC=Multiple Award Contract

PROPOSED DESIGN AND CONSTRUCTION BUSINESS LINE CONTRACTS

| FEC | A/E? (YES/NO) | CONTRACT TITLE | Cost-Plus, Fixed Price, or BOTH | SB or LB | SINGLE or MAC | CONTRACT DURATION (Yrs) | TOTAL CAPACITY BETWEEN (\$M) | PLANNED SOLICIT DATE | PLANNED AWARD DATE |
|-----|------------------|--------------------------------------|--|----------------|------------------|-------------------------------|---------------------------------------|----------------------------|--------------------------|
| PAC | YES | Geotechnical/Topographic Survey IDIQ | Fixed Price | SB | Single | 5 | \$10M- \$25M | Complete | FY23 Q3 |
| PAC | YES | Base Infrastructure IDIQ | Fixed Price | LB | Single | 5 | \$100M- \$250M | FY22 Q4 | FY23 Q4 |
| PAC | YES | Missile Defense Systems | Fixed Price | LB | Single | 5 | \$100M- \$250M | FY22 Q4 | FY24 Q2 |
| PAC | YES | Cost and Specifications | Fixed Price | LB | Single | 5 | \$100M- \$250M | FY23 Q4 | FY24 Q2 |
| PAC | YES | Housing | Fixed Price | LB | Single | 5 | \$100M- \$250M | FY22 Q4 | FY23 Q1 |
| PAC | NO | Pacific Contingency MACC | Fixed Price | LB | MAC | 8 | over \$500M | FY23 Q4 | FY25 Q1 |

Abbreviations: FEC=Facilities Engineering Command, A/E=Architect Engineer, SB=Small Business, LB=Large Business, IDIQ=Indefinite Delivery/Indefinite Quantity, MAC=Multiple Award Contract