



NAVFAC SOUTHWEST WORKLOAD PROJECTIONS AS OF 30 SEP 2024

The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC Southwest. If you are interested in any of the items listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

For Design Agent, IH = NAVFAC Southwest and AE = Architect/Engineer Consultant

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change.

Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Projected Projects

Project Number	Project Title	Location/Area of Responsibility	Design Agent	Acquisition Tool	Design Level	Potential Award Value	Proposed RFP	Proposed Award
3009	CONSTRUCT CHILD DEVELOPMENT CENTER	J03800 -- TRAVIS AFB CA	AE	MAC - General	Design Build	\$25-100M	Q2 FY25	Q4 FY25
XDAT223001	Construct Ammunition Storage RC Box Type 'D'	J03800 -- TRAVIS AFB CA	AE	TBD	Design Bid Build	\$10-25M	Q3 FY25	Q1 FY26
SD2109M	SD2109M REPLACE SUBSTATION TL-14-1, MCRD, SAN DIEGO, CA	M00243 -- MARCORPRCUIITDEP SAN DIEGO CA	TBD	TBD	Design Build	<\$10M	Q3 FY25	Q3 FY25
414	AMBULATORY CARE CENTER ADDITION/ALTERATION	M00681 -- MCB CAMP PENDLETON CA	AE	MAC - General	Design Bid Build	\$25-100M	Q1 FY25	Q3 FY25
2002	CLB MEU COMPLEX	M00681 -- MCB CAMP PENDLETON CA	IH	MAC - General	Design Build	\$25-100M	Q1 FY25	Q3 FY25
TBD	B-23013 Construct New mobile refueler truck parking	M00681 -- MCB CAMP PENDLETON CA	IH	TBD	Design Build	<\$10M	Q2 FY25	Q3 FY25
TBD	B23214 EXPANSION, MCAS CAMP PENDLETON	M00681 -- MCB CAMP PENDLETON CA	IH	TBD	Design Build	<\$10M	Q2 FY25	Q3 FY25
PE2017M	PE2017M Repair Recruit Barracks 31614	M00681 -- MCB CAMP PENDLETON CA	IH	MAC - General	Design Build	\$10-25M	Q2 FY25	Q3 FY25
9907	AMBULATORY CARE CENTER REPLACEMENT	M00681 -- MCB CAMP PENDLETON CA	AE	TBD	Design Bid Build	\$25-100M	Q2 FY25	Q4 FY25
2193	AMBULATORY CARE CENTER ADDITION/ ALTERATION	M00681 -- MCB CAMP PENDLETON CA	AE	TBD	Design Bid Build	\$10-25M	Q2 FY25	Q4 FY25
521	FIRE STATION	M00681 -- MCB CAMP PENDLETON CA	IH	MAC - General	Design Build	\$25-100M	Q3 FY25	Q4 FY25
PE2525M	PE2525M REPAIR 53 AREA TRAINING TANK COMPLEX	M00681 -- MCB CAMP PENDLETON CA	IH	MAC - General	Design Build	<\$10M	Q4 FY25	Q4 FY25
PA2401M	PA2401M REPAIR AIRFIELD PAVEMENT AT MCAS CPEN	M67604 -- MCAS CAMP PENDLETON CA	AE	TBD	Design Bid Build	<\$10M	Q3 FY25	Q4 FY25
BA2027M	BA2027M Renovate Windows and Ventilation, at Warehouse 403	M62204 -- MCLB BARSTOW CA	IH	MAC - 8A DB	Design Build	<\$10M	Q1 FY25	Q2 FY25
YU2046M	YU2046M JSF Hangar Pre-Conditioned Air System Repair, Hangar 76	M62974 -- MCAS YUMA AZ	AE	TBD	Design Bid Build	<\$10M	Q1 FY25	Q3 FY25
YU2045M	YU2045M JSF Hangar Pre-conditioned Air System Repair Hangar 75	M62974 -- MCAS YUMA AZ	AE	TBD	Design Bid Build	<\$10M	Q2 FY25	Q3 FY25
407	AIRCRAFT REFUELING FACILITY, MARINE CORPS MOUNTAIN WARFARE TRAINING CENTER	M67399 -- MCAGCC TWENTYNINE PALMS CA	AE	MACC - POL	Design Bid Build	\$10-25M	Q1 FY25	Q3 FY25
1238	Construction of Grid Stability & Resiliency 10 MW Battery Energy Storage, Various Buildings	M67399 -- MCAGCC TWENTYNINE PALMS CA	IH	Stand Alone Construction Contract	Design Build	\$25-100M	Q1 FY25	Q4 FY25
BP2302M	BP2302M Command Post HVAC Repair	M67399 -- MCAGCC TWENTYNINE PALMS CA	IH	MAC - General	Design Build	<\$10M	Q2 FY25	Q3 FY25
MI2002M	MI2002M REPLACE SIMULATED CARRIER DECK LIGHTING SYSTEM	M67865 -- MCAS MIRAMAR	IH	MAC - General	Design Bid Build	<\$10M	Q2 FY25	Q4 FY25
MI2503M	MI2503M REPAIR APPROACH END RUNWAY 24L	M67865 -- MCAS MIRAMAR	IH	MAC - General	Design Bid Build	\$10-25M	Q2 FY25	Q4 FY25
RM23-0468	Renovate Bldg 3291 Into Shared Controlled Facility	N00245 -- NAVBASE SAN DIEGO	IH	TBD	Design Build	\$25-100M	Q1 FY25	Q3 FY25
TBD	B322 NSWC Full Design Package	N00245 -- NAVBASE SAN DIEGO	AE	MAC - General	Design Bid Build	\$25-100M	Q2 FY25	Q3 FY25
RM20-0625	Permanent Replacement Chollas Creek Quaywall	N00245 -- NAVBASE SAN DIEGO	AE	MAC - Waterfront	Design Build	\$25-100M	Q3 FY25	Q1 FY26
DE23-0305	NBC-864 Demo/Renovation (E2)	N00246 -- NAVBASE CORONADO SAN DIEGO CA	IH	MAC - General	Design Build	\$10-25M	Q1 FY25	Q1 FY25
961U	INTEGRATED TRAINING FACILITY	N00246 -- NAVBASE CORONADO SAN DIEGO CA	IH	MAC - DB	Design Build	<\$10M	Q1 FY25	Q2 FY25
TBD	Replace OWS/Demolish Tanks and Building 376/Repair Truck Parking	N00246 -- NAVBASE CORONADO SAN DIEGO CA	AE	MAC - DB	Design Build	<\$10M	Q2 FY25	Q3 FY25
17655487	B472 Fire Protection System Replacement	N00246 -- NAVBASE CORONADO SAN DIEGO CA	IH	MAC - SB	Design Build	\$10-25M	Q3 FY25	Q4 FY25
TBD	ELCENT-535 - Demo B-535, 536, 537 BACHELOR ENLISTED QUARTERS and Garbage Locker Galley	N60042 -- NAF EL CENTRO CA	IH	TBD	Design Build	<\$10M	Q1 FY25	Q2 FY25
ST21-0692	31R-13L OUTBOARD RUNWAY REPLACEMENT (Phase 1)	N60495 -- NAS FALLON NV	IH	TBD	Design Bid Build	\$25-100M	Q4 FY25	Q1 FY26
429	F-35C AIRCRAFT MAINTENANCE HANGAR	N60495 -- NAS FALLON NV	AE	MAC - Industrial	Design Bid Build	\$100-250M	Q4 FY25	TBD
RM21-0302	Modernize NPS Academic/Research Facility Halligan Hall B234	N61014 -- NAVSUPPACT MONTEREY CA	AE	MAC - General	Design Build	\$25-100M	Q1 FY25	Q2 FY25
RM22-0304	Carrier Strike Group 15 HQ & OPS Renovation	N63406 -- NAVBASE POINT LOMA	AE	TBD	Design Build	\$25-100M	Q2 FY25	Q3 FY25
RM19-0589	FCTCSD-60 IPT - Third Fleet MOC in C60	N63406 -- NAVBASE POINT LOMA	IH	MAC - DB	Design Build	\$25-100M	Q2 FY25	Q4 FY25
P.2018.00568	Replace Miramar Fuel Pipeline - Encroachments 2 and 3	N63406 -- NAVBASE POINT LOMA	AE	MACC - POL	Design Bid Build	<\$10M	Q4 FY25	Q1 FY26
TBD	ELECTRICAL POWER SYSTEM STUDY AND DESIGN PM324	N69232 -- NAVBASE VENTURA CTY PT MUGU CA	AE	MAC - General	Design Bid Build	<\$10M	Q1 FY25	Q2 FY25
TBD	Repair Fuel Facilities - SNI	N69232 -- NAVBASE VENTURA CTY PT MUGU CA	AE	MACC - POL	Design Bid Build	\$10-25M	Q1 FY25	Q2 FY25
RM 23-0277	CONSTRUCT ISEA CONTROLLED LAB NSWC PHD	N69232 -- NAVBASE VENTURA CTY PT MUGU CA	IH	MAC - General	Design Build	<\$10M	Q3 FY25	Q4 FY25
RM20-1262	RM 11-0505, REPAIR PH ELECTRICAL DISTRIBUTION SYSTEM CIRCUITS 1,4,8,15,17,18,19 & 20 (PHASE 9)	N69232 -- NAVBASE VENTURA CTY PT MUGU CA	AE	TBD	Design Bid Build	<\$10M	Q4 FY25	Q1 FY26

Projected MACCs

Title	Type	Proposed Capacity	Proposed Advertisement Date
Roofing	SB	\$240M	Q1 FY25
General Construction	SB	TBD	Q2 FY25
Hunter's Point Demolition	UR	\$950M	Solicitation released
Alternate Construction Method	TBD	TBD	Q2/Q3 FY25
Waterfront	TBD	TBD	Q3 FY25
Paving	SB	TBD	Q3 FY25
Env Planning - NEPA ELIN	TBD	\$45M	Q1 FY25

Projected IDIQs

Title	Type	Proposed Capacity	Proposed Advertisement Date
Planning	TBD	TBD	Q2 FY25
Geotechnical	SB	TBD	Q1 FY25
Cost/Schedule	TBD	TBD	Q2 FY25
Cultural Resources - Curation	TBD	\$1.5M	Q1 FY25

Existing MACCs

Title	Capacity	Available
Waterfront	\$750M	\$425M
Hubzone	\$495M	\$365M
Medical Facility	\$1.0B	\$822M
General Construction SB	\$495M	\$143M
Heavy Horizontal	\$1.0B	\$741M
Dry Utilities	\$495M	\$241M
Airfield Paving	\$495M	\$72M
Wet Utilities	\$249M	\$76M
HVAC SB	\$200M	\$58M
Fire Protection SB	\$240M	\$100M
Roofing SB	\$240M	\$163M
Metro San Diego Mini- MACC	\$99M	\$31M
Southern CA and AZ Mini- MACC	\$99M	\$56M
Central CA Mini- MACC	\$99M	\$69M
Nothern CA and NV Mini- MACC	\$99M	\$88M
Paving SB	\$99M	\$60M
Secure Facilities	\$224M	\$187M
POL Fuels	\$150M	\$89M
Demolition	\$249M	\$237M
Commercial & Institutional	\$3B	\$2.87B